eProposal Jan-2009

Kentudkiy™

UNBRIDLED SPIRIT ™

CALL NO. 406

CONTRACT ID. 162953

MUHL ENBERG - OHIO COUNTIES

FED/STATE PROJECT NUMBER 121GR16M 038 - FE02

DESCRIPTION MUHLENBERG-OHIO COUNTIES ~VARIOUS BRIDGES
WORK TYPE BRIDGE PAINTING & CLEANING

PRIMARY COMPLETION DATE 7/31/2017

LETTING DATE: September 30,2016
Sealed Bids will be received electronicaly through the Bid Express bidding service until
10:00 AM EASTERN DAYLIGHT TIME September 30,2016. Bids will be publicly
announced at 10:00 AM EASTERN DAYLIGHT TIME.

NO PLANSASSOCIATED WITH THISPROJECT.

REQUIRED BID PROPOSAL GUARANTY: Not lessthan 5% of the total bid.
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PART I

SCOPE OF WORK



MUHLENBERG - OHIO COUNTIES
121GR16M038 - FEO02

ADMINISTRATIVE DISTRICT - 02
CONTRACT ID - 162953

121GR16M038 - FE02
COUNTY - MUHLENBERG

PCN - MB08900701601
FEO02 089 0070 B0O0046N

MUHLENBERG COUNTY - 089B00046N CENTAL CITY ROAD
KY 70 OVER PADUCAH AND LOUISVILLE RAILROAD-MP 06.78BRIDGE PAINTING & CLEANING

GEOGRAPHIC COORDINATES LATITUDE 37:18:26.00 LONGITUDE 86:16:07.00

COUNTY - OHIO

PCN - MB09205051601
FEO02 092 0505 B00094N

OHIO COUNTY - 092B00094N ROSINE
KY 505 OVER PADUCAH AND LOUISVILLE RAILROAD-MP 11.38BRIDGE PAINTING & CLEANING

GEOGRAPHIC COORDINATES LATITUDE 37:27:01.00 LONGITUDE 86:43:39.00

PCN - MB09212451601
FEO02 092 1245 B00109N

OHIO COUNTY - 092B00109N ECHOLS
KY 505 OVER PADUCAH AND LOUISVILLE RAILROAD-MP 01.25BRIDGE PAINTING & CLEANING

GEOGRAPHIC COORDINATES LATITUDE 37:20:09.00 LONGITUDE 86:57:56.00

COMPLETION DATE(S):
COMPLETED BY 07/31/2017 APPLIES TO ENTIRE CONTRACT

Contract ID: 162953
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CONTRACT NOTES

PROPOSAL ADDENDA

All addenda to this proposal must be applied when calculating bid and certified in the bid packet
submitted to the Kentucky Department of Highways. Failure to use the correct and most recent
addenda may result in the bid being rejected.

BID SUBMITTAL

Bidder must use the Department’s Expedite Bidding Program available on the Internet web site
of the Department of Highways, Division of Construction  Procurement.
(www.transportation.ky.gov/construction-procurement)

The Bidder must download the bid file located on the Bid Express website (www.bidx.com) to
prepare a bid packet for submission to the Department. The bidder must submit electronically
using Bid Express.

JOINT VENTURE BIDDING

Joint venture bidding is permissible. All companies in the joint venture must be prequalified in
one of the work types in the Qualifications for Bidders for the project. The bidders must get a
vendor ID for the joint venture from the Division of Construction Procurement and register the
joint venture as a bidder on the project. Also, the joint venture must obtain a digital ID from Bid
Express to submit a bid. A joint bid bond of 5% may be submitted for both companies or each
company may submit a separate bond of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION

The contractor shall make every effort to protect underground facilities from damage as
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised
Statute KRS 367.4901 to 367.4917. It is the contractor’s responsibility to determine and take
steps necessary to be in compliance with federal and state damage prevention directives. When
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the
Kentucky Contact Center (KY811) via web ticket entry. The submission of this request does not
relieve the contractor from the responsibility of contacting non-member facility owners, whom
shall be contacted through their individual Protection Notification Center. Non-compliance with
these directives can result in the enforcement of penalties.

SPECIAL NOTE FOR COMPOSITE OFFSET BLOCKS

Contrary to the Standard Drawings (2016 edition) the Cabinet will allow 6” composite offset
blocks in lieu of wooden offset blocks, except as specified on proprietary end treatments and
crash cushions. The composite blocks shall be selected from the Cabinet’s List of Approved
Materials.
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REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the
person produces the certificate within fourteen (14) days of the bid or proposal opening. If the
foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070.

For all foreign entities required to obtain a certificate of authority to transact business in
the Commonwealth, if a copy of the certificate is not received by the contracting agency
within the time frame identified above, the foreign entity’s solicitation response shall be
deemed non-responsive or the awarded contract shall be cancelled.

Businesses can register with the Secretary of State at
https://secure.kentucky.gov/sos/ftbr/welcome.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT

Questions about projects during the advertisement should be submitted in writing to the Division
of Construction Procurement. This may be done by fax (502) 564-7299 or email to
kytc.projectquestions@ky.gov. The Department will attempt to answer all submitted questions.
The Department reserves the right not to answer if the question is not pertinent or does not aid in
clarifying the project intent.

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the
Letting. Questions may be submitted until this deadline with the understanding that the later a
question is submitted, the less likely an answer will be able to be provided.

The questions and answers will be posted for each Letting under the heading “Questions &
Answers” on the Construction Procurement website (www.transportation.ky.gov/contract). The
answers provided shall be considered part of this Special Note and, in case of a discrepancy, will
govern over all other bidding documents.

HARDWOOD REMOVAL RESTRICTIONS

The US Department of Agriculture has imposed a quarantine in Kentucky and several
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood
cut in conjunction with the project may not be removed from the state. Chipping or burning on
site is the preferred method of disposal.

INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES

Identification of excess material sites and borrow sites shall be the responsibility of the
Contractor. The Contractor shall be responsible for compliance with all applicable state and
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection
under Section 10 of the Endangered Species Act for these activities.
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ACCESS TO RECORDS

The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the Finance
and Administration Cabinet, the Auditor of Public Accounts, and the Legislative Research
Commission, or their duly authorized representatives, shall have access to any books, documents,
papers, records, or other evidence, which are directly pertinent to this contract for the purpose of
financial audit or program review. Records and other prequalification information confidentially
disclosed as part of the bid process shall not be deemed as directly pertinent to the contract and
shall be exempt from disclosure as provided in KRS 61.878(1)(c). The contractor also recognizes
that any books, documents, papers, records, or other evidence, received during a financial audit
or program review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.

In the event of a dispute between the contractor and the contracting agency, Attorney General, or
the Auditor of Public Accounts over documents that are eligible for production and review, the
Finance and Administration Cabinet shall review the dispute and issue a determination, in
accordance with Secretary's Order 11-004.

06/01/16
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SPECIAL NOTE FOR RECIPROCAL PREFERENCE

Reciprocal preference to be given by public agencies to resident bidders

By reference, KRS 45A.490 to 45A.494 are incorporated herein and in compliance
regarding the bidders residency. Bidders who want to claim resident bidder status
should complete the Affidavit for Claiming Resident Bidder Status along with their
bid in the Expedite Bidding Program. Submittal of the Affidavit should be done
along with the bid in Bid Express.

03/01/2011
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EXPEDITE PROJECT WORK ORDER

The Contractor may request that the Department expedite the work order for this project to allow for maximization of time to
complete the work. In order for the Department to accomplish this task, the Contractor may be required to “hand carry” all required
project documentation to facilitate the process. Immediately UPON NOTIFICATION OF AWARD OF THE CONTRACT, deliver
required project documentation to:

Division of Construction Procurement

200 Mero St

Frankfort, KY 40602
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SPECIAL NOTES
DISTRICT NO. 2
MUHLENBERG AND OHIO COUNTIES
BRIDGE CLEANING AND PAINTING
121GR16M038

FEO02 089 0070 BOOO46N 06.78
Muhlenberg County ~ KY 70 over Paducah and Louisville Railway

Geographic Coordinates

Latitude — 37° 18 26.00”’
Longitude — 086° 16” 07.00’

Description
120’ Riveted Steel Plate Girder Span

FE02 092 0505 BO0094N 11.38
Ohio County ~ KY 505 over Paducah and Louisville Railway

Geographic Coordinates

Latitude —37° 27 01.00”
Longitude — 086° 43’ 39.00”

Description
55°-76°-50" Rolled Beam Spans

FE02 092 1245 BO0109N 01.25
Ohio County ~ KY 1245 over Paducah and Louisville Railway

Geographic Coordinates

Latitude — 37° 20° 09.00”’
Longitude — 086° 57 56.00”°

Description
44°-77°-44’ Rolled Beam Spans
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SPECIAL NOTES FOR CLEANING AND PAINTING
SPECIAL NOTE FOR BIDDING PREQUALIFICATION AND STAFFING

SPECIAL NOTE FOR ALLOTED DAYS AND LIQUIDATED DAMAGES FOR BRIDGE
SPANS CARRYING PADUCAH AND LOUISVILLE RAIL WAY

SPECIAL NOTE FOR SURFACE PREPARATION AND PAINT APPLICATION
SPECIAL NOTE FOR WASTE MANAGEMENT

SPECIAL NOTE FOR RECYCLABLE SURFACE PREPARATION RESIDUE
MANAGEMENT

SPECIAL NOTE FOR OPTIONAL SURFACE PREPARATION

SPECIAL NOTE FOR QUALITY CONTROL

SPECIAL NOTE FOR PAINT

SPECIAL NOTE FOR ENVIRONMENTAL AND WORKER SAFETY REGULATIONS

SPECIAL NOTE FOR PRE-BID CONFERENCE

SPECIAL NOTE FOR PAYMENT

SPECIAL NOTE FOR STENCILING

SPECIAL NOTE FOR UTILITIES AND SIGNS

SPECIAL NOTE FOR WEIGHT LIMITS ON STRUCTURE
SPECIAL NOTE FOR CAP RETROFIT

SPECIAL NOTE FOR REPLACING EXPANSION DAMS AND/OR INSTALLING
ARMORED EDGES FOR CONCRETE ON BRIDGES

SPECIAL NOTE FOR JOINT SEALING

SPECIAL NOTE FOR MAINTAINING AND CONTROLLING TRAFFIC
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SPECIAL NOTE FOR BIDDING PREQUALIFICATION
AND STAFFING

Bidders shall be Pre-qualified under 118B — Bridge Painting to have a bid opened and read.

The contractor(s) and or subcontractor(s) performing painting operations shall retain staff meeting
the requirements listed below for the duration of this contract. Any production work conducted
while not meeting these requirements shall not be eligible for payment. The contractor(s) and or
subcontractor(s) performing painting operations personnel shall have been directly responsible for
field operations of a structure painting project containing the requirements listed below.

1. A structure over a river or having multiple structures (more than three)
2. Having specific containment requirements
3. Maintaining vehicular traffic.

The projects shall have been completed to the facility owners’ satisfaction.

The Contractor(s) and or Subcontractor(s) performing the Joint Replacement and Retrofit — Cap
Wing Wall operations required in this contract (not paint related) shall be Pre-qualified for
appropriate work items.



MUHLENBERG - OHIO COUNTIES

121GR16MO038 - FEO02

SPECIAL NOTE FOR ALLOTED DAYS ANDLIQUIDATED DAMAGES

FOR BRIDGE SPANS CARRYING PADUCAH AND LOUISVILLE RAIL WAY

COMPLETION DATE. An allotted number of Calendar days are assigned to the
each structure over Paducah and Louisville Rail Ways right of ways in this contract as
shown below. The Contractor has the option of selecting the starting date for allotted
time given for work specified for each structure over Paducah and Louisville Rail
Way right of ways. Once selected, the Department shall be notified in writing of the
date selected at least two weeks prior to beginning work. Once the allotted number of
Calendar day has past all work specified and site remediation must be completed and
all rigging and containment materials must be removed in the bridge spans over
Paducah and Louisville Rail Ways right of ways.

STRUCTURE NUMBER OF CALENDAR DAYS COMPLETION DATE
089B00046N 40 July 31, 2017
092B00094N 40 July 31, 2017
092B00109N 40 July 31, 2017

Contrary to Section 108.07.03, the Engineer will begin charging calendar days for this
structure on the day the Contractor starts work involving Paducah and Louisville Rail
Way Oversite.

Should repair work be completed and no railroad involvement required before cleaning
and painting operations commence, charging of calendar days will be stopped. The
Engineer will restart charging calendar days on the day railroad involvement is required
for Cleaning and Painting operations.

LIQUIDATED DAMAGES. Contrary to the Transportation Cabinet, Department of
Highway’s Standard Specifications for Road and Bridge Construction, Section 108.09, a
liquidated damage of $1,500.00 per day shall be assessed to the Contractor for each day
past the allotted days given for each structure.

All construction must be completed in accordance with the seasonal and weather
limitations specified in Section 614 of the KYTC specification as applicable. No
extension of Contract time will be granted due to inclement weather or temperature
limitations that occur due to starting work on the Contract or a structure late in the
construction season. Should the work specified in the contract not be completed by the
end of the 2014 season, see Section 614.03.02 of the Standard Specification.

Contract ID: 162953
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SPECIAL NOTE FOR SURFACE PREPARATION AND PAINT APPLICATION

All structural steel shall be cleaned and painted in accordance with the Kentucky Transportation
Cabinet, Department of Highways, Standard Specifications for Road and Bridge Construction
(current edition), and the following requirements:

A. SUBMITTALS

The Contractor shall comply with the submittal requirements detailed in Section 108
of the 2012 Standard Specifications for Road and Bridge Construction and submit
the following written items to the Project Engineer 14 days prior to the Pre-
Construction Conference:

1. A detailed Progress of Work Schedule. The Progress of Work Schedule will be reviewed
and approved by the KYTC Engineer.
2. Traffic Control Plan. The Traffic Control Plan will be reviewed and approved by the

KYTC Engineer.

3. Worker Protection Plan. The Worker Protection Plan will be reviewed by the KYTC
Engineer.

4. Environmental Compliance Plan, including a Waste Management and a Ground Water

and Surface Water Protection Plan. The Environmental Compliance Plans will be
reviewed by the KYTC Engineer.

5. Manufacturers’ recommended Film Thickness and application conditions for the coating
system to be used.
6. Rigging and Containment Plan, Design for rigging and containment shall be signed and

stamped by a licensed Kentucky professional engineer. The design for containment will
be reviewed by the KYTC engineer.

All submittals must be received, accepted and/or approved prior to beginning any work.

B. CONTAINMENT

All structural steel shall be totally enclosed during all phases of the work. All containment shall
meet the criteria for SSPC Guide 6 — Containment Classification Class 2A for cleaning and
painting of structural steel bridges.

Air Pressure- Negative air pressure meeting the requirements for Type H2 shall be maintained.

Air Movement- A minimum air movement in containment is not specified but the contractor
shall demonstrate that the air movement in the containment will provide the necessary
engineering control to comply with OSHA worker safety requirements (i.e., lead standards as
required by 29 CFR 1926).

Emissions - Quantity of emissions from containment for structural steel bridges shall be assessed
using Method A — Visible Emissions of SSPC Guide 6 - Level 1 Emissions. Emissions shall be
monitored for at least 15 minutes and reported in the logbook (SEE SPECIAL NOTE FOR
QUALITY CONTROL) at least once for every four (4) hours of cleaning and painting.

Contract ID: 162953
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Quantity of emissions from containment shall be assessed using Method G — Visual Assessment
of Site Cleanliness. Results of the Method G assessment shall be reported in the logbook (SEE
SPECIAL NOTE FOR QUALITY CONTROL).

Observance of emissions at any time may require (at the discretion of the Engineer) that cleaning
and painting cease until the containment is sufficient to prevent emissions.

Provide proper (OSHA COMPLIANT) lighting on all operations (i.e. surface preparation,
painting and inspection). Lighting for QA inspection shall meet the criteria described in SSPC
Guide 12 (Guide for Illumination of Industrial Painting Projects) for inspection.

The Contractor shall conduct EPA Ambient Air Monitoring for Toxic Metals (TSP-Lead) in
accordance with 40 CFR 50 throughout all cleaning and painting operations Background
monitoring shall be conducted for a minimum of 3 days prior to mobilization of equipment and
installation of containment materials. Additional monitoring may be requested at the discretion
of the Engineer. Select an analytical laboratory which is approved to perform TSP-Lead
analyses through the National Environmental Laboratories Accreditation Program (NELAP).
Submit certified analytical results for each sample to the Engineer within 5 days of obtaining the
sample. Emissions monitored by this method shall not exceed 1.5 micrograms per cubic meter
(ug/m®) as a 90 day average as defined in the National Ambient Air Quality Standard (NAAQS)
for Lead. Calculations to determine adjusted acceptable allowances based on NAAQS and site
specific schedules are detailed in SSPC Technology Guide No. 6 and SSPC Technology Update
No. 7.

The contractor shall provide OSHA compliant safe access for all cleaning, painting, and
inspections.

Wastes and residue deposited on the containment materials shall be collected daily. In addition,
containment materials shall be cleaned prior to moving/dismantling. The Engineer may direct
additional cleaning as conditions warrant.

C. SURFACE PREPARATION

Solvent Cleaning

All visible grease and oil shall be removed from the surface prior to abrasive blast cleaning. The
surface shall be cleaned in accordance with SSPC-SP 1 to remove oil, grease, and any other
surface contaminants. Only solvents or detergents that are acceptable to the coating manufacturer
and the Department shall be used. A clean cloth shall be used for the final wiping of the cleaned
surface. All solvent cleaning materials shall be collected, handled, stored, and disposed of as
hazardous waste.

Compressed Air

Compressed air used for any work shall be free from oil and/or water. The cleanliness of the
compressed air shall be in accordance with ASTM D 4285 (blotter test). The cleanliness of the
compressed air shall be verified at least once per shift per compressor or as directed by the
Engineer.
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Abrasive Blast

All structural steel shall be abrasive blast cleaned to an SSPC-SP 10/NACE NO. 2 “Near White
Metal Blast Cleaning” standard as described in the current SSPC documents. After blast
cleaning all surface imperfections that remain (e.g. sharp fins, sharp edges, weld splatter, burning
slag, scabs, slivers, etc.) shall be removed. The abrasive blast profile shall be angular, 1.5 to 4.5
mils as measured in accordance with ASTM D 4417 Method B.

Abrasive Media

Clean, dry, uniformly graded recyclable steel grit or grit/shot abrasive mix shall be used to
produce an angular profile for blast cleaning that is free of oil, soluble salts and other similar
substances which could contaminate the blasted surface. The abrasive shall meet the SSPC-AB
2 “Cleanliness of Recycled Ferrous Metallic Abrasive” standard.

Residual lead paint may still be on bridge. The Contractor is advised to take all necessary
protective measures including worker safety and environmental regulations when performing
surface preparation. The Department will not consider any claims based on residual lead paint.

E. PAINT APPLICATION

Areas shall not be painted until they have been inspected and approved by the Engineer. Paint
shall be applied only to clean, dry surfaces. Ensure that the appropriate surface condition, as
described in the Abrasive Blast Cleaning section, is present at the time of primer application (i.e.
re-treat if rust-back occurs). Apply a Class Il (Type | or Type Il) system from the approved list
referenced in the SPECIAL NOTE FOR PAINT.

All coatings shall be applied within manufacturers recommended dry film thickness range.
Comply with KYTC “Standard Specifications for Road and Bridge Construction” Section
614.03.02 and coatings supplier recommended conditions for application.

The finish coat shall be gray closely approaching Federal Standard 595 Color FS X6187.

Damages - All steps necessary to preclude damage to public property from paint overspray shall
be taken. These steps shall include changes in the type of containment or cessation of spraying
operations. The contractor shall be solely responsible for any damages arising from the painting
operations.

Repair of paint defects - All defects in the new paint shall be repaired
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F. BRIDGE CLEANING AND PREVENTATIVE MAINTENANCE

Remove all debris and clean all abutment and pier caps, pedestals and abutment back walls.
Cleaning shall be done with pressure washing equipment. Equip the pressure washer(s) with
calibrated gage(s) and pressure regulators to ascertain and regulate water pressure. All
equipment for pressure washing shall be operated at a minimum pressure of 3500 psi to 4,500 psi
with fan tips and or 0 degree spinner tips as determined by the engineer at the working location
with a minimum flow rate of 3.5 gal/minute provided that these pressures do not disturb intact
existing coatings. Pressure and flow rates shall be reduced or increased to a level satisfactory to
the Engineer should any existing intact coating is disturbed due to power washing procedures.
The washing wand must be approximately perpendicular to the washed surface and within a
maximum 12 inches of the surface. Wand extensions greater than 36 inches will be subject to
Central Office Division of Construction approval. Use clean potable water for all pressure
washing.

All abutment and pier caps, pedestals and abutment back walls shall have concrete coating
applied to after all debris are removed and power washing is complete. Use compressed air to
remove any loose debris from the concrete surfaces that are to be coated after power washing.
See concrete coating diagram. All coatings shall be applied within manufacturers recommended
dry film thickness range. Comply with KYTC “Standard Specifications for Road and Bridge
Construction” Section 614.03.02 and coatings supplier recommended conditions for application.
Allow the surfaces to be coated to dry a minimum or 24 hours before any coating is applied. The
coating must be applied within 72 hours of pressure washing. All coating application shall be
executed using brushes, rollers, etc. Spray application will be permitted if containment is in
place for structural steel paint application. Use one of the following coating systems from the
manufacture listed below shall be used. The Department requires acceptance testing of samples
obtained on a per-lot basis per-shipment. The Division of Materials shall perform acceptance

testing.
Manufacture Prime Coat Finish Coat
Sherwin Williams Macropoxy 646 Acrolon 218 HS
PPG Amberlock 2 Devoe Devflex HP
Carboline - Carboguard 890 Carbothane 133 HB
Tnemec - Elastogrip 151 EnviroCrete 156

The finish coat color shall closely match the existing concrete.
See attached detailed drawings for locations of specified work for each structure.

All cost for cleaning and preventive maintenance shall be consider incidental to Clean and
Paint Structural Steel.
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G. PAINT STORAGE, HANDLING, SAMPLING, MIXING AND THINNING

A paint storage site for receiving and storing paint delivered for use on the project shall be
established. The paint storage site shall be located separate from the job site. ~All new paint
shall be received at the storage site for inventory and acceptance testing. At that time, have the
Contractor’s QC inspector (SEE SPECIAL NOTE FOR QUALITY CONTROL) and the
Department’s inspectors independently inventory the supplied paint by batch number and
quantities delivered. Their tallies shall be compared and any differences resolved. The
Department’s inspector examines all paint containers delivered and rejects those with 1) broken
seals, 2) rust, 3) and altered, missing or illegible batch numbers or labels. The Department’s
inspector numbers and initials each container with an indelible marker. A representative of the
Department samples each lot of material (SEE SPECIAL NOTE FOR PAINT). Rejected paint
containers shall be labeled “REJECTED” and dispose of them promptly.

The unapproved and/or rejected containers of paint shall be stored separately from those that
have been approved. No paint shall be permitted at the actual job site until the Division of
Materials has approved it.

Both the Contractor’s QC inspector and the Department’s inspector shall conduct a daily start-up
inventory of containers of approved paint brought to the job site noting batch numbers and the
Department inspector’s container number. At the end of the work day, the QC inspector and the
Department’s inspector shall conduct another inventory noting the number of paint containers
expended, Department inspector’s inventory numbers, and types of paint. Paint containers
brought on the job site and not used shall be inventoried. Re-inventory those when they are
taken back to the job site to be used.

The addition of solvents to paint shall be permitted only by written approval from the Engineer.
Use only new solvents supplied by the paint manufacturer. Solvents shall only be used at the job
site in the presence of the Department inspector. Solvents from new, unopened containers with
the solvent manufacturer’s labeling intact shall be used. The QC inspector shall record locations
where solvent-thinned paint was used.

Solvents used for cleaning at the job site shall be kept in sealed containers away from mixing
operations. Solvents used to clean brushes, rollers, or spray equipment shall be collected in
sealed containers and stored as a hazardous waste.

The paint manufacturer shall be required to provide a technical representative at the job site
when requested by the contractor or the Department at no additional cost to the Department.

H. WORKMANSHIP

All structural steel surfaces shall be properly cleaned and painted to the satisfaction of the
Engineer. There shall be no provision for missed areas or substandard work regardless of size of
the area in question. All improperly prepared or painted surfaces shall be repaired to meet
the provisions of this specification.

Allowable field variation of the color of all cured finish coats on structural steel shall be 2.0AE*.
These values shall be obtained from a spectrophotometer utilizing a D65 illuminant at 45°
illumination and 0° viewing with a 2° observer. The reference for this test shall be readings
obtained on the initial test patch (SEE SPECIAL NOTE FOR QUALITY CONTROL).
Surfaces with finish coats with color variations exceeding the 2.0AE* value shall be repainted at
the option of the Engineer.



MUHLENBERG - OHIO COUNTIES Contract ID: 162953
Page 19 of 157

121GR16MO038 - FEO02

l. MEASUREMENT.
Clean and Paint ~ Structural Steel: The Department will not measure the quantity.

J. PAYMENT.
Clean and Paint Structural Steel (08434): Payment at the contract lump sum price includes all

labor, materials, rigging, containment, and all incidental items necessary to complete the work in
accordance with these Notes, Plans, the Standard Specifications or as directed by the Engineer.
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SPECIAL NOTE FOR WASTE MANAGEMENT

All wastes shall be collected and placed in appropriate containers on a daily basis. (SEE
SPECIAL NOTE FOR ENVIRONMENTAL AND WORKER SAFETY REGULATIONS).

Industrial waste

Dispose of industrial wastes (non-hazardous wastes) such as paint buckets, paint-contaminated
rags, rollers, clogged spray hoses and brushes. Store industrial waste in appropriate containers,
and appropriately labeled, prior to disposal. Industrial waste containers not covered or designed
to prohibit entry of water, must be included in and comply with Ground Water and Surface water
Protection requirements (SEE SPECIAL NOTE FOR ENVIRONMENTAL AND WORKER
SAFETY REGULATIONS - D. Groundwater and Surface water Protection).

Hazardous Waste

Hazardous materials shall be stored separate from paint debris. All non-reusable solvents used in
cleaning shall be considered hazardous waste. Store solvent wastes in separate containers (i.e.
not with the paint debris).

The Department will provide a site on its property for the Contractor to erect a temporary storage
facility. Store surface preparation debris and hazardous wastes at that site, in a secured six-foot
high chain-link fence enclosure. The enclosure shall be built in accordance with Standard
Drawing No. RFC-001-07 of the Kentucky Department of Highways Standard Drawings Book,
with the exception that concrete is not required for installation of posts. The fence of the
storage area must be firmly attached to metal posts and have a locked gate. The gate shall be
secured to the fence post by a chain and a lock. Each side of the enclosure shall have appropriate
placards forbidding unauthorized entrance and announcing that the area is a storage site for lead
and hazardous wastes. Cover the ground where the containers will be stored with a waterproof
tarpaulin. The contractor shall maintain the tarpaulin to avoid tears or punctures. Drums shall be
set on skids that are placed on the tarpaulin. There shall be an adequate aisle space between the
rows of stored drums so that the drums and labels can be inspected at any time. Areas around roll
off containers shall be covered with tarpaulins. Tarpaulins shall be cleaned daily to remove
collected lead bearing debris. The storage area shall be maintained / operated to prevent
releases. The storage area shall have a spill clean-up kit. The kit shall include, but not be limited
to shovel, broom, dustpan and absorbent material for solvents. There shall be access to
communications or alarms whenever authorized personnel are in the storage compound.

The designated temporary storage facility shall be constructed and accepted by the Engineer
prior to the onset of operations at the job site. The temporary storage facility shall be maintained
during the active cleaning and painting of the bridge and return the site to its original state when
the work is completed.

The Contractor shall be solely responsible for the management and the disposal of all hazardous
waste generated during the cleaning and painting operations in accordance with the Kentucky
Revised Statutes, Chapter 224, Subchapter 46, and the Kentucky Administrative Regulations
promulgated pursuant thereto.



MUHLENBERG - OHIO COUNTIES Contract ID: 162953
121GR16MO038 - FEO02 Page 21 of 157

The Kentucky Transportation Cabinet will file a Notification of Hazardous Waste Activity with
the Kentucky Division of Waste Management to obtain an EPA Identification Number in
accordance with 401 KAR 32:010, Section 3. The Cabinet will provide the Contractor with this
EPA ID number to be used in hazardous waste management in compliance with 401 KAR
32:010, Section 3 (1).

The Contractor shall be responsible for furnishing appropriate U.S. DOT containers that are
made or lined with materials which are compatible with the hazardous waste to be stored in
accordance with 401 KAR 35:180, Section 3. All hazardous wastes collected at the job site
shall be placed in those containers for transport to the storage site. The containers shall be used
and managed at the job site and at the storage site in accordance with 401 KAR 35:180. Prior to
the transfer of the containers of hazardous waste from the job site to the storage area, the
containers shall be correctly sealed, labeled, marked and placarded as defined in the pre-transport
requirements of 401 KAR 32:030.

Each container shall be labeled “Hazardous Waste” and the date clearly marked when the
hazardous waste is first added to the container in compliance with 401KAR 35:180, Section
4(3). That date marked is the start date of the seventy-five (75) day storage period

The generator for the waste under this contract is the Kentucky Transportation Cabinet. All
records including the labels on the waste containers and the manifests shall be completed using
the Transportation Cabinet as the generator.

The Department requires that all hazardous waste shall be removed within seventy-five (75) days
of the accumulation start date. = The Contractor shall select a registered hazardous waste
transporter to transport the containers of hazardous waste generated during the painting
operations to a permitted hazardous waste treatment, storage or disposal facility. The hazardous
waste must be manifested with a Uniform Hazardous Waste Manifest that is to be completed, in
entirety, as per the regulations of 401 KAR 32:020 and 401 KAR 32:100. Copies of all
manifests with the Land Disposal Restriction Notice must be provided to the Project Manager
and the Central Office, Division of Construction. Final partial payment of 15% for the
project will not be released until the Department receives all copies of the manifests.

Failure to remove the hazardous waste within Seventy-Five (75) days shall result in a
performance penalty of Two Thousand Dollars ($2,000.00) per drum per day or Eight
Thousand Dollars ($8,000.00) per cubic yard per day that the containers are left in storage.
This penalty is in addition to any fines that may be assessed by regulatory agencies other than the
Transportation Cabinet.

PAYMENT
All cost for Industrial and Hazardous waste disposal shall be considered incidental to the lump
sum bid for: Clean and Paint Structural Steel (08434).
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SPECIAL NOTE FOR RECYCLABLE SURFACE PREPARATION RESIDUE
MANAGEMENT

The surface preparation debris generated at structural steel bridges shall be transported and
recycled as a commercial substitute material in a recycling effort. All waste/debris collection,
handling, storage, transportation, and disposal shall be the responsibility of the contractor.

Abrasive Media

Clean, dry, uniformly graded recyclable steel grit or grit/shot abrasive mix shall be used to
produce an angular profile for blast cleaning that is free of oil, soluble salts and other similar
substances which could contaminate the blasted surface. The abrasive shall meet the SSP-AB 2
“Cleanliness of Recycled Ferrous Metallic Abrasive” standard.

Collection, Handling, and Storage of Wastes and Surface Preparation Debris

A “Competent Person for lead abatement” as defined by OSHA 1926.62 shall be on site during
any operations which disturb lead. The “competent person” shall have successfully completed
the SSPC C3 “Supervisor/Competent Person Training for De-leading of Industrial Structures” or
equivalent training.

All surface preparation debris shall be collected separate from waste materials and placed in
appropriate containers on a daily basis. (See Special Note for Environment and Employee
Safety Regulations)

Surface preparation debris

Surface preparation debris shall be separated from all wastes. While on-site, the surface
preparation debris shall be managed as lead containing material. Precautions shall be taken to
protect employees and the public from exposure to lead. Handling and storage of surface
preparation debris shall be accomplished to prevent releases to the environment.

The Department will provide a site on its property for the Contractor to erect a temporary storage
facility. Store surface preparation debris and hazardous wastes at that site, in a secured six-foot
high chain-link fence enclosure. The enclosure shall be built in accordance with Standard
Drawing No. RFC-001-07 of the Kentucky Department of Highways Standard Drawings Book,
with the exception that concrete is not required for installation of posts. The fence of the
storage area shall be firmly attached to metal posts and have a locked gate. The gate shall be
secured to the fence post by a chain and a lock. Each side of the enclosure shall have appropriate
placards forbidding unauthorized entrance and announcing that the area is a storage site for lead
and hazardous wastes. The ground where the containers will be stored shall be covered with a
waterproof tarpaulin. The contractor shall maintain the tarpaulin to avoid tears or punctures.
Drums shall be set on skids that are placed on the tarpaulin. There shall be an adequate aisle
space between the rows of stored drums so that the drums and labels can be inspected at any
time. Areas around roll off containers shall be covered with tarpaulins. Tarpaulins shall be
cleaned daily to remove collected lead bearing debris. The storage area shall be maintained /
operated to prevent releases. The storage area shall have a spill clean-up kit. The kit shall
include, but not be limited to shovel, broom, dustpan and absorbent material for solvents. There
shall be access to communications or alarms whenever authorized personnel are in the storage
compound.
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The designated temporary storage facility shall be constructed and accepted by the Engineer
prior to the onset of operations at the job site. The temporary storage facility shall be maintained
during the active cleaning and painting of the bridge and return the site to its original state when
the work 1s completed.

The Contractor shall be solely responsible for the management and the disposal of all surface
preparation debris and hazardous waste generated during the cleaning and painting operations.
Hazardous wastes shall be managed in accordance with the Kentucky Revised Statutes, Chapter
224, Subchapter 46, and the Kentucky Administrative Regulations.

The Contractor shall be responsible for furnishing appropriate U.S. DOT-specified containers
that are made or lined with materials that are compatible with the surface preparation debris per
49CFR173.213 (non-bulk containers) or 49CFR173.240 (bulk containers). All surface
preparation debris collected at the job site shall be placed in those containers for transport to the
storage site. Prior to the transfer of the containers of surface preparation debris from the job site
to the storage area, the containers shall be correctly sealed, labeled, marked and placarded as
defined in the pre-transport requirements of 49CFR172.301 (non-bulk containers) or
49CFR172.302 (bulk containers). The Contractor shall check with the recycler and the
transporter to insure that containers acceptable to both parties are employed.

The Contractor shall be responsible for the quality of the surface preparation debris placed in
disposal containers. Under NO circumstances shall the debris become wet or be co-mingled with
miscellaneous wastes.

Transportation and recycling

All surface preparation debris shall be transported for recycling within 90 days of initial
container filling operations. The contractor shall contact the recycler to arrange for the delivery
of the surface preparation debris. The recycler is: The Doe Run Company: Resource Recycling
Division, HC1 Box 1395, HWY 10K, Boss, MO 65440, phone (573) 626-4813, fax (573) 626-
3304, email www.doerun.com. The contractor will complete the Doe Run Supplier Profile Form
and provide copies of it to both Doe Run and the Engineer prior to transporting the surface
preparation debris.

The contractor shall select a registered hazardous material (HAZMAT) transporter for
transportation of the surface preparation debris. The contractor shall provide the necessary waste
storage/transportation containers. The contractor shall arrange for the pick-up of the containers
and delivery to the recycler.

NOTE: The contractor shall be responsible for the condition of the surface preparation
debris provided to the recycler. Surface preparation debris that is wet debris or that is co-
mingled with other waste will be rejected by the recycler. If that occurs, the contractor
must dispose of the debris as a hazardous waste. The contractor must promptly inform the
Engineer in that event so that KYTC can obtain the proper permitting from the Kentucky
Environmental and Public Protection Cabinet. Additionally, the contractor shall be
responsible for all transportation costs, hazardous waste disposal costs and fines that are
incurred.
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The contractor shall supply the Engineer with all weight tickets for the commercial substitute
material transported and delivered to the recycler and all Certificates of Recycling issued by the
recycler for material deliveries related to this project. Final partial payment of 15% for the
project shall not be released until the Engineer has received these documents.

PAYMENT

All cost for the management and the disposal of all surface preparation debris and hazardous
waste generated during the cleaning and painting operations shall be considered incidental to the
lump sum bid for Clean and Paint Structural Steel (08434).
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SPECIAL NOTE FOR QUALITY CONTROL

The contractor shall provide QC inspectors to monitor all work, insure that all work is completed
in accordance with the Special Notes and Standard Specifications, and record inspection results.
All QC inspectors shall possess at a minimum one of the following certifications: SSPC-BCI
level 1 or NACE CIP level 1 & CIP One Day Bridge Course. The QC inspector(s) shall not
perform production work that requires QC/QA inspection. The Department’s (QA) inspector
shall conduct in-progress reviews of the Contractor’s operations and perform follow-up quality
assurance (QA) inspections after the QC inspector has certified that a portion of work is
complete.

Progress of Work - Work shall proceed by sections, bays or other readily identifiable parts of
the structure. All work shall proceed from top to bottom of the structure. The work shall be
broken down into adjacent sections (control areas) separated by bulkheads. Bulkheads shall be
sealed to the containment and meet all SSPC Guide 6 — Containment Classification Class 2A
requirements. Only one phase of work shall be permitted in a given control area at any time.

In any control area, Quality Control Point inspection and approval shall precede the start of
succeeding phases of work. Quality Control Points are progress milestones that occur when one
phase of work is complete and ready for inspection prior to continuing with the next operational
step. At those points, the Contractor shall provide the Departments QA inspectors with OSHA
compliant access to inspect all pertinent surfaces. If QA inspection indicates a deficiency, that
phase of the work shall be corrected and re-inspected prior to beginning the next phase of work.

A. CLEAN AND PAINT STRUCTURAL STEEL
Quality Control Point QC Inspection Function

1. Surface Preparation

A. Solvent Cleaning Visually inspect.
B. Abrasive Blast Cleaning Measure profile
Visually inspect for cleanliness.
2. Prime Coat Application Check for dry film thickness,
and defects in paint
3. Intermediate Coat Check for dry film thickness,
Application and defects in paint
4.  Finish Coat Application Check for dry film thickness, paint

appearance, color and quality of application

The surface profile shall be verified with a minimum of 3 measurements per nozzle per shift.
Each measurement shall be the average of 3 individual readings. Individual gage readings and
averages shall be recorded in the log book. The Engineer may request additional measurements
at any time.
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B. BRIDGE CLEANING AND PREVENTIVE MAINTENANCE
Quality Control Point QC Inspection Function

1. Surface Preparation QC/QA shall observe wash process to insure all
parameters are achieved according to Section F
Special Note for Surface Preparation and Paint
Application.
Visually inspect.

4.  Prime Coat Application Check for dry film thickness,
and defects in paint *

3. Finish Coat Application Check for dry film thickness*, paint
appearance, color and quality of application.

*Destructive DFTs shall be used. Contractor shall
repair all test locations, cost will be considered
incidental to the contract.

The QC Inspector shall inspect prepared surfaces to determine whether those conform to the
specification (see SPECIAL NOTE FOR SURFACE PREPARATION AND PAINT
APPLICATION). Inspect each individual coat of paint using KM 64-258-08 Procedure C.
Inspect for areas of incomplete coating coverage and coating defects. The Engineer may request
tests, including destructive DFT tests, at additional sites or he may elect to perform additional
tests.

The QC inspector shall maintain a handwritten record of all-painting activities, operations and
inspections in the log book(s). At a minimum, the following information must be recorded:

1. all paint inventory and approval information,

2. daily records of ambient conditions (including all measurements taken),

3. daily progress of work information including start-up/shut-down times, bridge locations
by control numbers, structural steel components by proper terminology and pertinent
operations by control points, and

4. QC inspection information including evaluations at control points, rework comments, or
approvals.

Make entries on consecutive pages of the logbook (in indelible ink) and make corrections by
marking through mistakes with a single line. Do not remove pages or erase or obliterate entries
in the logbook.

The QC inspector and QA inspector shall jointly assign adjacent control areas consecutive
numbers and a short description defining their location. After completion of a phase of work in a
control area, the QC inspector shall perform an inspection and shall determine whether the area
has been satisfactorily prepared. If work in a control area is unsatisfactory, the QC inspector
shall require the contractor to make the necessary corrections. That process shall be repeated as
necessary until suitable corrections have been made. All logbooks shall be maintained at the job
site at all times during the project, made available, upon request, to the Department’s
representatives and submitted to the Engineer at the end of the project for his review and records.
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Test Patch - Prior to initiation of painting, prepare at least one test patch in each Section of work
to serve as a standard for reference during the balance of the painting operations. The test patch
shall be located at an accessible area incorporating surface types of the project. Use the specified
surface preparation on a surface with at least 20 ft> per application method per coating plus 20 ft?
for surface preparation. When Central office personnel, the Engineer, QC inspector, and the QA
inspector, agree that the appropriate level of cleanliness and surface preparation have been
achieved, the contractor shall apply a clear sealer, supplied by the coatings manufacturer, to at
least 20 ft*> of the prepared surface. The contractor will then apply coating to the remainder (at
least 20-ft?) of the test patch. Set aside the test patch area as a standard for proper application and
appearance. Do not paint the reference areas until the balance of the project is completed. After
the project is complete, re-blast the area of the test patch with clear sealer, and apply all specified
coatings. Apply all coatings, including the clear sealer, in the presence of Central Office
personnel, the Engineer, the QA inspector, QC inspector, and a technical representative of the
paint manufacturer. If QC and QA inspectors agree, clear coat preservation of the test patch may
be replaced with pictorial records.

PAYMENT
All cost to provide QC inspectors shall be considered incidental to the lump sum bid for:
Clean and Paint Structural Steel (08434).



MUHLENBERG - OHIO COUNTIES Contract ID: 162953
121GR16MO038 - FEO02 Page 28 of 157

SPECIAL NOTE FOR PAINT

Use a coatings system from an approved supplier. A list of approved suppliers shall be found in
the Department’s List of Approved Materials maintained by the Division of Materials. All paint
supplied shall conform to the applicable Special Notes contained in this proposal. The
Department requires acceptance testing of samples obtained on a per-lot basis per-shipment. The
Division of Materials shall perform acceptance testing. At his option, the Engineer may elect to
conduct more frequent sampling and testing. Test samples shall be taken at the Contractor’s
paint storage site. Department personnel shall perform sampling. Allow (10) working days for
testing and approval of the sampled paint.

Note: It is the Contractor’s responsibility to maintain an adequate inventory of approved
paint. The Department shall assume no responsibility for lost work due to rejection of
paint or approved paint subsequently found to be defective during the application process.
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SPECIAL NOTE FOR ENVIRONMENTAL AND WORKER SAFETY
REGULATIONS

(A) Governing regulations

The existing paint in this project may contain lead, which is classified as a hazardous
(toxic) material. Be knowledgeable of and comply with, all lead-related environmental
and health regulations governing the Contractor's operations. Comply with regulations
current at the time the work is performed and all requirements herein. Collect, transport
to waste storage sites, and store hazardous wastes in accordance with applicable
environmental and health regulations. The contractor is solely responsible for collection,
transport, storage and disposal of all industrial wastes.

(B) Liabilities and Obligations

The contractor shall be solely responsible for compliance with all applicable
environmental and health and safety regulations to the satisfaction of the applicable
government regulatory agencies and the Department. The Department assumes no
obligations or liabilities for work stoppages or fines due to enforcement actions by
government regulatory agencies or to related delays that the Department deems
necessary.

(C)  State and Local Regulatory Agencies
State and local regulatory agencies charged with enforcing most regulations affecting the
generation of hazardous wastes and worker safety issues are:

Kentucky Occupational Safety and Health Program, Labor Cabinet, Commonwealth of
Kentucky, Frankfort, Kentucky

Environmental and Public Protection Cabinet, Commonwealth of Kentucky, Frankfort,
Kentucky

(D)  Groundwater and Surface water Protection

The contractor shall prepare and implement a groundwater and surface water protection
plan in accordance with 401 KAR 5:037 (Ground Water), KRS 224.70-110 and 401
KAR 10:031 (Surface water) with the exception that hazardous waste or hazardous
materials container volume is not limited to greater than 55 gallons or weight to 100
pounds.
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SPECIAL NOTE FOR PRE-BID CONFERENCE
DISTRICT 2 ~ Various Counties
121GR16M038 CID Number 162953

The Department will conduct a Mandatory Pre-Bid Conference of the subject project on
Wednesday, September 215t at 10:00 AM CDT at;

KYTC District 2 Office

1840 North Main Street
Madisonville, KY 42431-5003
Phone: (270) 824-7080

Any company that is interested in bidding on the subject project or being part of a joint
venture shall be represented at the conference by at least one person of sufficient
authority to bind the company. No individual can represent more than one company.
At the conference a roster shall be taken of the representatives present. Only companies
represented at the conference will be eligible to have their bids opened at the date of
letting.

The purpose of the conference is to familiarize all prospective bidders with the contract
requirements within the scope of the contract.

Department of Highways officials present at the conference will answer questions
concerning the projects.
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SPECIAL NOTE FOR PAYMENT

Payment for cleaning and painting structural steel shall be according to Standard
Specifications for Road and Bridge Construction (Current Edition) Section 614.05 with

the following modification to Section 614.05.

Three-Coat Field Applied System. Partial payments will be based on acceptance of the

following:

Surface Preparation

Prime Coat

Intermediate Coat

Finish Coat

De-rigging, touch-up of de-rigging marks and damage, and
Environmental documentation

25%
20%
20%
20%

15%
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SPECIAL NOTE FOR STENCILING

The Bridge Number, the Month and year of the completion date, and any existing panel
number system or panel number system set forth in the contract shall be stenciled on the
structure at locations determined by the Engineer. Make the legend in letters and
numerals at a minimum of 3 inches and maximum of 6 inches tall, and use a paint color
that contrasts with the background.
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SPECIAL NOTE FOR UTILITIES AND SIGNS

All utilities, traffic lighting, navigational lighting and traffic signs shall be maintain and
protected from damage.

All electric power that may on the structure shall be de-energized. The Contractor shall
coordinate with the Department to have the power de-energized.
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SPECIAL NOTE FOR WEIGHT LIMITS ON STRUCTURE

FEO02 075 0256 BOOO30N 09.87 is rated at 38 tons.

FE02 089 0189 BO0038N 00.02 is rated at 49 tons.

FEO02 089 0070 BOOO46N 06.78 is rated at 84 tons.

No equipment, materials, vehicles, trailers nor combination of thereof exceeding the load
rating of each structure listed above shall be placed on or drive across the structure. If the
Contractor chooses to stage from the bridge deck he must submit a plan for approval by

the KYTC Engineer showing placement and weight of all equipment.
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1.

2.

SPECIAL NOTE FOR CAP RETROFIT

DESCRIPTION.  Perform all work in accordance with the Kentucky
Transportation Cabinet, Department of Highway’s Standard Specifications for Road and
Bridge Construction and applicable Supplemental Specifications, the Standard Drawings
(Current Editions), this Note, and the attached detail drawings. Section references are to
the Standard Specifications. This work consists of the following: (1) Furnish all labor,
materials, tools, and equipment; (2) Clean Abutment Cap, Install New concrete and steel
reinforcement and replace fill slope as specified in this note and the attached detail
drawings; (3) Maintain and control traffic; and (4) Any other work specified as part of
this contract.

MATERIALS.

A
B.
C.

Class “A” Concrete. See Section 601.
Steel Reinforcement. Use Grade 60. See Section 602.
Grouting and Epoxy Bond Coat. See Section 511.

CONSTRUCTION.

A.

Placing Class A Concrete Place the new Class “A” concrete as shown in
attached detail drawings. The surface areas of existing concrete to come in
contact with the new Class "A" Concrete are to be coated with an epoxy bond
coat immediately prior to placing new concrete in accordance with Section
511. The interfaces of the new and old concrete shall be as nearly vertical and
horizontal as possible.

. Steel Reinforcement. Place all steel reinforcement as specified in this note,

the attached detailed drawings and section 602 of the standard specification.

. Cleaning Abutment Cap. All debris and earth shall be cleaned from the

abutment cap. Earth shall place around outside face of new wing wall as
directed by the Engineer. Care shall be taken not to drop any debris onto the
Paducah and Louisville Rail Way tracks below. All cost for Cleaning the
Abutment Cap shall be considered incidental to Class A Concrete.

. Verifying Field Conditions. The Contractor shall field verify all dimensions

before ordering any material. New material that is unsuitable due to variation
in existing structure shall be replaced at the Contractors expense.

Damage to the Structure. The Contractor shall bear all responsibility and
expense for any and all damage to the structure during the repair work even to
removal and replacement of a fall span, should the fallen span result from the
Contractor’s actions.

Order of Work. All Retrofit — Abutment Cap work must be completed
before any cleaning and painting production operations in the adjacent area.

PAYMENT

A.

Concrete Class A (08100). Payment at the contract unit price per Cubic Yard
is full compensation for placing all new Class A Concrete and all incidental
items necessary to complete the work within the specified pay limits as
specified by this note and as shown on the attached detailed drawings.

. Epoxy Coated Steel Reinforcement (08150). See Section 602.
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1.

2.

SPECIAL NOTE FOR REPLACING EXPANSION DAMS AND/OR
INSTALLING ARMORED EDGES FOR CONCRETE ON BRIDGES

DESCRIPTION.  Perform all work in accordance with the Kentucky
Transportation Cabinet, Department of Highway’s Standard Specifications for Road and
Bridge Construction and applicable Supplemental Specifications, the Standard Drawings
(current editions), this Note, and the attached detail drawings. Section references are to
the Standard Specifications. This work consists of the following: (1) Furnish all labor,
materials, tools, and equipment; (2) Remove existing concrete and expansion device(s)
and/or bridge ends; (3) Install armored edges and new concrete as specified and in
accordance with the attached detail drawings; (4) Install new joint seals (where required);
(5) Maintain and control traffic; and (6) Any other work specified as part of this contract.

MATERIALS.

A. Class “M” Concrete. Use either “M1” or “M2”. See Section 601.

B. Structural Steel. Use new, commercial grade steel suitable for welding. The
Engineer will base acceptance on visual inspection. See Standard Drawing
BJE-001, current edition.

C. Stud Anchors. The armored edge stud anchors are % x 6” embedded stud
shear connectors conforming to ASTM A108, Grade 1015 (Nelson Studs or
equal).

D. Steel Reinforcement. Use Grade 60. See Section 602.

E. Epoxy Bond Coat. See Section 511.

F. 4” Neoprene Strip Seals. See attached detail drawings and Section
807.03.03.

EQUIPMENT.

A. Hammer. Provide Power driven hammers lighter than nominal 45 Ib. class.

B. Sawing Equipment. Sawing equipment shall be a concrete saw capable of
sawing concrete to the specified depth.

C. Hydraulic Impact Equipment. Hydraulic Impact/Skid Steer Type

Equipment with a maximum rated striking Energy of 360 ft-Ibs are permitted
only in areas of concrete removal more than 6 inches away from boundaries of
surface areas to remain in service. The Contractor is to provide data
information to the engineer on the equipment they wish to utilize to ensure
compliance with this note.

CONSTRUCTION.

A

Remove Existing Materials. Remove existing Expansion Dam, Bridge End,
Armored Edges and specified areas of concrete as shown on the attached
sketches. Remove debris and/or expansion joint filler as directed by the
Engineer. . Clean and leave all existing steel reinforcement encountered in
place. Damaged steel reinforcement will be repaired/replaced as directed by
the Engineer at no additional cost to the Department. Dispose of all removed
material entirely away from the job site. This work is incidental to the contract
unit price for "Expansion Joint Replacement" or “Armored Edge for
Concrete”.
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Place New Concrete and Armored Edges. After all specified existing
materials have been removed; place new armored edges to match the grade of
the proposed overlay or to match the original grade (See attached detail
drawings). Place the new Class “M” concrete to the scarified grade and finish
to receive the new overlay or place the new Class “M” concrete to the original
grade and finish with broom strokes drawn transversely from curb to curb.
All new structural steel shall be cleaned and painted in accordance with
requirements of Section 607.03.23, except that surfaces to come in contact
with concrete are not to be painted. Blast clean all areas of existing concrete
and structural steel to come in contact with new concrete until free of all
laitance and deleterious substances immediately prior to the placement of the
Class "M" Concrete. The surface areas of existing concrete to come in contact
with the new Class "M" Concrete are to be coated with an epoxy bond coat
immediately prior to placing new concrete in accordance with Section 511.
The interfaces of the new and old concrete shall be as nearly vertical and
horizontal as possible.

. Additional Steel Reinforcement. Furnish for replacement, as directed by the

Engineer, 400 linear feet of #4 steel reinforcing bars in 20’ lengths. Place
these bars in areas deemed by the Engineer to require additional
reinforcement. Field cutting and bending is permitted. Do not place any
additional steel reinforcement above the height of the top row of Nelson Studs
on the armored edges. Ensure that all exposed steel reinforcement is tied in
accordance with Section 602.03.04 prior to pouring the new Class “M”
concrete. Deliver unused bars to the Local County Maintenance Barn.
Payment will be made in accordance with Section 602.

Stage Construction. Installation of concrete and armored edges in two (or
more if specified) stages is necessary. Join the armored edges at or near the
centerline of the roadway or lane line, field weld and grind smooth.
Preformed Neoprene Joint Seal. Place the preformed joint seal in one
continuous, unbroken length. Place neoprene strip seals as recommended by
the manufacturer and in accordance with Section 609.03.04 except that shop
drawings will not be required.

. Approach Pavement Repair. The Contractor shall repair any and all damage

to the approach pavement due to this construction. A new asphalt surface
wedge for all approaches to each structure in this project shall be placed and
compacted to the satisfaction of the Engineer prior to allowing traffic back
onto the structure after each section of the joint is replaced. No additional
payment will be allowed for this work, as it will be considered incidental to
the pay item “Armored Edge for Concrete”.

. Shop Plans. Shop plans will not be required. The Contractor is responsible

for obtaining field measurements and supplying properly sized materials to
complete the work.

. Order of Work. All joint replacement work must be completed before any

cleaning and painting production operations in the adjacent area.
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S. MEASUREMENT.

A. Expansion Joint Replace - 4". The Department will measure the quantity in
linear feet from gutter line to gutter line along the centerline of the joint.
B. Steel Reinforcement. See Section 602.

6. PAYMENT.

A. Expansion Joint Replace - 4'*(03298). Payment at the contract unit price per
linear foot is full compensation for removing specified existing materials,
furnishing and installing the new armored edges, concrete, neoprene strip seal,
and all incidental items necessary to complete the work (except the overlay
material) within the specified pay limits as specified by this note and as shown
on the attached detail drawings.

B. Steel Reinforcement. See Section 602.

Residual lead paint may still be on bridge. The Contractor is advised to take all
necessary protective measures including worker safety and environmental regulations
when executing this work. The Department will not consider any claims based on
residual lead paint.

Contract ID: 162953
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1.

NOTE FOR RESEALING EXPANSION DAMS

DESCRIPTION.  Perform all work in accordance with the Kentucky

Transportation Cabinet, Department of Highway’s Standard Specifications for Road and
Bridge Construction and applicable Supplemental Specifications, the Standard Drawings
(current editions), this note and the attached detailed drawings. Section references are to
the Standard Specifications. This work consists of the following: (1) Furnish all labor,
materials, tools, and equipment; (2) Remove existing joint seal; (3) Install joint seal as
specified (4) Maintain and control traffic; and (5) Any other work specified as part of this
contract.

2.

MATERIALS.
A. Silicone Rubber Sealant. See Section 807.
CONSTRUCTION.

A. Remove Existing Materials. Remove the existing seal and clean according
to section 606.03.11 and as directed by the Engineer. Dispose of all removed
material entirely away from the job site. This work is incidental to the contract
unit price for “JOINT SEALING”.

B. Place New Seal. After all specified existing materials have been removed;
place new seal in accordance with section 807.03.05 and 609.03.04 from
gutter-line to gutter-line including extending through the curbs in one
continuous operation.

MEASUREMENT.
JOINT SEALING The Department will measure the quantity in linear feet
from gutter line to gutter line along the centerline of the joint.  The
Department will not measure the portion of the new seal extending through
the curbs.

PAYMENT.

JOINT SEALING (08540) - Payment at the contract unit price per linear foot
is full compensation for removing specified existing materials, furnishing and
installing the new Silicone Sealant, and all incidental items necessary to
complete the work within the specified pay limits as specified by this note and
as shown on the attached detail drawings. The portion of the joint seal
extending through the barriers will be considered incidental.

LOCATIONS:
See attached detailed drawing “Layout Sheet” for each structure for joint location.

Contract ID: 162953
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SPECIAL NOTE FOR MAINTAIN AND CONTROL TRAFFIC

All lane closures on this project shall be in accordance with Kentucky Department of
Highways Standard Drawings No. TTC-100, TTC-110 and the FHWA Manual for
Uniform Traffic Control Devices (Current Editions) unless otherwise specified.
Lane closures should be used only when absolutely necessary and kept to the shortest
duration possible in order to minimize disruption to the traveling public. No work will
be conducted over unprotected traffic at any location. At the discretion of the Engineer,
lane closures may be restricted on holiday weekends.

The contractor shall be required to submit in writing, to the department, his complete
work schedule 14 days prior to the Pre-Construction Conference. The contractor shall be
required to coordinate his efforts with those of any other contractor in the construction
area so as to eliminate any lane closures which conflict with this traffic note.

In the event it becomes necessary to make emergency repairs at this project by state
forces or by other outside contractors, the (painting) contractor shall agree to alter his
work pattern as directed by the engineer so as not to interfere with the emergency work.

The contractor shall be required to furnish all traffic control devices whenever his
operations endanger or interfere with vehicular traffic as determined by the engineer.
The contractor shall furnish any additional traffic control devices necessary to protect
traffic and his workmen. Any costs associated with the added traffic control devices
(including arrow boards) shall be incidental to the contract lump sum amount for
"maintain and control traffic."

Placement of all devices for lane closures shall start and proceed in the direction of flow
of traffic. Removal of devices shall start at the end of the construction area and proceed
toward oncoming traffic. The contractor shall provide for the installation of all necessary
traffic control devices before beginning work and their immediate removal as soon as
work is suspended or completed. During the fully operational periods, when no lane
closures are permitted, all equipment shall be totally removed from the job site. Traffic
control signs shall be removed or covered (if left in a curb lane).

The contractor's vehicles shall always move with and not across or against the flow of
traffic. Vehicles shall enter or leave work areas in a manner that will not be hazardous to
or interfere with normal roadway traffic. Vehicles shall not park or stop except within
designated work areas.

Personal vehicles shall not be permitted to park within the state right-of-way. The
contractor's vehicles shall be prohibited from crossing the roadway and all pedestrian
movement of the contractor's personnel on the roadway shall be limited to within the
closed work area.

Any lane or shoulder closure shall include the use of a TMA placed between oncoming
traffic and equipment or vehicles.

The Engineer may elect to use Variable Message Boards when necessary.

Contract ID: 162953
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Payment
Payment of the contract lump sum amount for "maintain and control traffic" shall be full

compensation for all items necessary to maintain and control traffic on this project. All
traffic control items shall remain the property of the contractor when the work is
complete.

089B00046N, 092B00094N and 092B00109N

Maintain one usable 12 foot minimum lane. Flagging or traffic signals shall be used. If
traffic signals are used the Contractor shall use flagging to minimize impact on school
bus traffic when school is in session. The Contractor shall be responsible for establishing
the dates and times when school bus traffic will impact the job site. The Contractor will
be permitted to briefly close the structure to traffic using flagging to move any equipment
that exceeds load rating (See Special Note for Weight Limits on Structure) across the
structure as directed by the Engineer. The equipment must be centered on the structure
and shall not exceed 2 times the load rating for the each structure.

Contract ID: 162953
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Matthew G. Bevin
Governor

Memorandum

To: Tom Mathews
CC:
From: 0'Dail Lawson
Environmental Scientist IV
Division of Environmental Analysis
Date: 2/25/2016
Re: Asbestos Inspection Report for Muhlenberg 089B00046N

This report is prepared to accompany the 10- I for Demolition to the Division
f Air Quality. Please include all pa with submittal.

Project and Structure Information
Project # Muhlenberg 089B00046N
Bridge # 089B00046N
Location: KY 70 over Paducah and Louisville Railway
Description: The samples collected were negative for asbestos. No abatement necessary.

Inspection Date; January 28,2016
Results

The results revealed that there is no ACM abatement required at this time.

Kentuckig™

UNDRIDLED SPIRIT

An Equal Opportunity Employer M/F/D
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M MRS, inc. Anglytical Laboratory Division
332 West Broadway, Suite 613 {502) 495-1212
Louisville, Kentucky 40202 Fax: (502) 491-7111

BULK SAMPLE ASBESTOS ANALYSIS

Analysis N # 22194 Address: Muhlenburg - 089 BOO046N
Client Name: KYTC
Sampled By: 0O'Dail Lawson
% FIBROUS ASBESTOS % NON-ASBESTOS FIBERS
Number Color Layered Fibrous |Chrysotile Amosite | crocidolite Others Cellulose | Fiberglass | Syn. Fiber | Other/Mat
#49-1 |Black |Yes No None 100%

Methodology : EPA Method 600/R-93-116
Date Analyzed : 19-Feb-16

Analyst : Winterford Mensah Reviewed By: W
Y v Signature M—“"—'

The test relates only ta the items tested. This report does not represent endorsement by NVLAP ar any agency of the

U.S Government. Partial Reproduction of any part of this report is strictly prohibited. Samples shall be retained for (30) days.

AlHA # 102459 AJHA #1 02459
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COMMONWEALTH OF KENTUCKY
Matthew G. Bevin

Governor

Memorandum

To: Tom Mathews
CcC:
From: O’Dail Lawson
Environmental Scientist IV
Division of Environmental Analysis
Date: 2/25/2016
Re:  Asbestos Inspection Report for Ohio 092B00094N

This report is prepared to accompany the 10-Day NOI for Demolition to the Division
f Air Quality. Please include all pa ith submittal.

Project and Structure Information

Project # Ohio 092B00094N

Bridge # 092B00094N

Location: KY 505 over Paducah and Louisville Railway

Description: The samples collected were below 1% for asbestos. No abatement necessary.

Inspection Date; January 28, 2016
Results

The results revealed that there is no ACM abatement required at this time.

Ketudkip™

An Equal Opportunity Employer M/F/D
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M MRS, Inc. Analytical Laboratory Division

332 West Broadway, Suite 613 {502) 495-1212
Louisville, Kentucky 40202 Fax: (502) 491-7111

BULK SAMPLE ASBESTOS ANALYSIS

Analysis N # 22196 Address: Ohio - 092 BOO094N
Client Name: KYTC
Sampled By: Q'Dail Lawson
% FIBROUS ASBESTOS % NON-ASBESTOS FIBERS

Number Color Layered Fibrous |Chrysotile Amaosite | crocidolite | Others Cellulose | Fiberglass | Syn. Fiber | Other/Mat.
#94-1 |Yellow |[Yes No None 100%
#94-2 |Gray Yes No 3%]|{To be |Point Counted) 97%
#94-3 |Black |Yes No None 100%

Methodology : EPA Method 600/R-93-116
Date Analyzed : 19-Feb-16

Analyst : Winterford Mensah Reviewed By: M §
— M___.

The test refates only to the items tested. This report does not represent endorsement by NVLAP or any agency of the

U.S Government. Partial Reproduction of any part of this report is strictly prohibited. Samples shall be retained for (30} days.

AlHA # 102459 AJHA #1 02458
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M MRS, Inc. Analytical Laboratory Division

332 West Broadway, Suite 613 (502) 495-1212
Louisville, Kentucky 40202 Fax: (502) 491-7111
Client: KY Transportation Cabinet Project No: 22196 B
Address: 200 Mero Street Sample ID: #94-2
Frankfort, KY Sampled: 28-Jan-16
40601 Received: 1-Feb-16

Analyzed: 19-Feb-16 - Point Count -

Attention O'Dail Lawson

Bulk Sample Analysis

Sampled by: O'Dail Lawson
Facility/Location: Ohio - 092B00094N
Field Description: Joint Compound
Laboratory Description:
Thick Black Material

Asbestos Materials:

Chrysotile = 2/400 = 0.50 % ( < 1 % ) Sample Is Negative

Non-asbestos Fibrous Materials & Matrix Materials:
Binders 99.50 %

Remarks: The sample was analyzed for asbestos content following the EPA Methodology
(600/R-93/116). The test relates only to the items tested. This report does not
represent endarsement by NVLAP or any agency of the U.S. Government.

Analyst: Winterford Mensah Reviewed By: @
— e M__

AlHA #102459 / AlHA #102459 / AlHA #102459
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Matthew G. Bevin

Governor

Memorandum

To: Tom Mathews
CC:
From: O’Dail Lawson
Environmental Scientist IV
Division of Environmental Analysis
Date: 2/24/2016
Re:  Asbestos Inspection Report for Ohio 092B00109N

f Air Quality. Please include_all pa with submittal.

Project and Structure Information

Project # Ohio 092B00109N

Bridge # 092B00109N

Location: KY 1245 over Paducah and Louisville Railway

Description: The samples collected were below 1% for asbestos. No abatement necessary.

Inspection Date: January 28, 2016
Results

The results revealed that there is no ACM abatement required at this time.

Ketuckiy™

An Equal Opportunity Employer M/F/D

Contract ID: 162953
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M MRS, Inc. Analytical Laboratory Division

332 West Broadway, Suite 613 (502) 495-1212
Louisville, Kentucky 40202 Fax: (502)491-7111

BULK SAMPLE ASBESTOS ANALYSIS

Analysis N # 22197 A Address: Ohio - 092 BO0O10SN
Client Name: KYTC
Sampled By: O'Dail Lawson
% FIBROUS ASBESTOS % NON-ASBESTOS FIBERS

Number Color Layered Fibrous |Chrysotile | Amaosite | crocidolite | Others Cellulose | Fiberglass | Syn. Fiber | Other/Mat.
#109-1 |Yellow |Yes No None 100%
#109-2 |Black |Yes No None 100%
#109-3 |Black |Yes No 3%|(To Be [Point Counted) 97%

Methodalogy : EPA Method 600/R-93-116
Date Analyzed : 19-Feb-16

Analyst : Winterford Mensah Reviewed By: E#
" Sonatire M—

The test relates only to the items tested. This report does not represent endorsement by NVLAP or any agency of the

U.5 Government. Partial Reproduction of any part of this report is strictly prohibited. Samples shall be retained for (30} days.

AlHA # 102459 AJHA #1 024589
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M MRS, Inc. Analytical Laboratory Division

332 West Broadway, Suite 613 {502) 495-1212
Louisville, Kentucky 40202 Fax: (502)491-7111
Client: KY Transportation Cabinet Project No: 22196 B
Address: 200 Mero Street Sample ID: #109-3
Frankfort, KY Sampled: 28-lan-16
40601 Received: 1-Feb-16
Analyzed: 19-Feb-16 - Point Count -

Attention O'Dail Lawson

Bulk Sample Analysis

Sampled by: O'Dail Lawson
Facility/Location: Ohio - 092 BOO109N
Field Description: Joint Compound
Laboratory Description:
Thick Black Material

Ashestos Materials:
Chrysotile = 2/400 = 0.50 % ( < 1 % ) Sample Is Negative

Non-asbhestos Fibrous Materials & Matrix Materials:
Binders 99.50 %

Remarks: The sample was analyzed for asbestos content following the EPA Methodology
(600/R-93/116). The test relates only to the items tested. This report does not
represent endorsement by NVLAP or any agency of the U.S. Government.

Analyst: Winterford Mensah Reviewed By: m G
" “Bignalure M_'_

AlHA #102458 / AlHA #102458 / AlHA #102459
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Special Note for Railroad Bridges

There are 3 bridges over Railroads on this project:

1. KY 70 over P&L; 089 BOO046N
2. KY 505 over P&L; 092 BOO094N
3. KY 1245 over P&L; 092 BOO109SN

Insurance:

The Contractor shall secure insurance in accordance with the Special Notes for
Protection of Railroad Interest. All 3 bridges may be covered under the same policy. It
will not be necessary to secure separate policies for each bridge.

Flagging:

The Contractor will be responsible for ordering flagging services for each bridge
separately.
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TRANSPORTATION
CABINET

SPECIAL NOTES FOR
PROTECTION OF RAILROAD INTEREST

Paducah and Louisville Railway, Inc.

AUTHORITY OF RAILROAD ENGINEER AND STATE
ENGINEER:

A The authorized representative of the Railroad Company, hereinafter referred to
as Railroad Engineer, shall have final authority in all matters affecting the safe
maintenance of Railroad traffic of his Company including the adequacy of the
foundations and structures supporting the Railroad tracks.

B. The authorized representative of the State, hereinafter referred to as the
Engineer, shall have authority over all other matters as prescribed herein and in
the Project Specifications.

NOTICE OF STARTING WORK:

A. The Contractor shall not commence any work on Railroad rights of way until he
has complied with the following conditions:

1.

Given the Railroad written notice, with copy to the Engineer who has been
designated to be in charge of the work, at least ten (10) days in advance
of the date he proposes to begin work on Railroad rights of way. If
flagging service is_required, such notice shall be submitted at least
thirty (30) days in advance of the date scheduled to commence work. The
Railroad’s Contact information is on the Summary Sheet.

Obtain written authorization from the Railroad to begin work on Railroad
rights of way, such authorization to include an outline of specific
conditions with which he must comply.

Obtain written approval from the Railroad of Railroad Protective Insurance
Liability coverage as required by paragraph 14 herein.

Furnish a schedule for all work within the Railroad rights of way as
required by paragraph 7, B, 1.

B. The Railroad's written authorization to proceed with the work shall include the
names, addresses, and telephone numbers of the Railroad's representatives who
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are to be notified as hereinafter required. Where more than one representative is
designated, the area of responsibility of each representative shall be specified.

I11. INTERFERENCE WITH RAILROAD OPERATIONS:

A.

The Contractor shall so arrange and conduct his work that there will be no
interference with Railroad operations, including train, signal, telephone and
telegraphic services, or damage to the property of the Railroad Company or to
poles, wires, and other facilities of tenants on the rights of way of the Railroad
Company. Whenever work is liable to affect the operations or safety of trains, the
method of doing such work shall first be submitted to the Railroad Engineer for
approval, but such approval shall not relieve the Contractor from liability. Any
work to be performed by the Contractor which requires flagging service or
inspection service (watchman) shall be deferred by the Contractor until the
flagging protection required by the Railroad is available at the job site.

Whenever work within Railroad rights of way is of such a nature that impediment
to Railroad operations such as use of runaround tracks or necessity for reduced
speed is unavoidable, the Contractor shall schedule and conduct his operations so
that such impediment is reduced to the absolute minimum.

Should conditions arising from, or in connection with the work, require that
immediate and unusual provisions be made to protect operations and property of
the Railroad, the Contractor shall make such provisions. If in the judgment of the
Railroad Engineer, or in his absence, the Engineer, such provisions are
insufficient, either may require or provide such provisions, as he deems
necessary. In any event, such unusual provisions shall be at the Contractor's
expense and without cost and/or time to the Railroad or the State.

IV. TRACK CLEARANCES

A.

The minimum track clearances to be maintained by the Contractor during
construction are shown on the Project Plans. However, before undertaking any
work within Railroad rights of way, or before placing any obstruction over any
track, the Contractor shall:

1. Notify the Railroad's representative at least 72 hours in _advance of the
work.
2. Receive assurance from the Railroad's representative that arrangements

have been made for flagging service as necessary.

3. Receive permission from the Railroad's representative to proceed with the
work.
4, Ascertain that the Engineer has received copies of notice to the Railroad

and of the Railroad's response thereto.
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CONSTRUCTION PROCEDURES

A. General:

1.

Construction work on Railroad property shall be:
a) Subject to the inspection and approval of the Railroad.
b) In accord with the Railroad's written outline of specific conditions.
C) In accord with the Railroad’s general rules, regulations and
requirements including those relating to safety, fall protection and
personal protective equipment.

d) In accord with all Special Notes, Summaries, and Addendums.

The Railroad requires a submission of construction procedure that meets
the requirements of these Special Notes and attachments. The Railroad’s
submittal review period is_thirty (30) days. Resubmissions will be
reviewed within 2 weeks.

B. Excavation and shoring:

1.

The sub grade of an operated track shall be maintained with edge of berm
at least 10'0"" from centerline of track and not more than 24 inches
below top of rail. Contractor will not be required to make existing section
meet this specification if substandard, in which case the existing section
will be maintained.

The Contractor will be required to take special precaution and care in
connection with excavating and shoring pits, and in driving piles, or
sheeting for footings adjacent to tracks to provide adequate lateral support
for the tracks and the loads which they carry, without disturbance of track
alignment and surface, and to avoid obstructing track clearances with
working equipment, tools or other material. The procedure for doing such
work, including need of and plans for shoring, shall first be approved by
the Engineer and the Railroad Engineer, but such approval shall not relieve
the Contractor from liability.

The Contractor shall submit a detailed procedure for the installing of
sheeting/shoring adjacent to Railroad Tracks.

Shoring protection shall be provided when excavating adjacent to an active
track or railroad facility or as determined by the Railroad. Shoring will be
provided in accordance with AREMA Manual for Railway Engineering
Chapter 8, part 28; except as noted below.

Shoring may not be required if all of the following conditions are satisfied:
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a. Excavation does not encroach upon a 1% horizontal: 1 vertical
theoretical slope line starting 1°-6” below top of rail and at 12’-0”
minimum from centerline of the track (live load influence zone).

b. Track is on level ground or in a cut section and on stable soil.

c. Excavation does not adversely impact the stability of a Railroad facility
(i.e. signal bungalow, drainage facility, undergrade bridge, building,
etc.)

d. Shoring is not required by any governing construction code.

6. When the track is on an embankment, excavating the toe of the
embankment without shoring may affect the stability of the embankment.
Therefore, excavation of the embankment toe without shoring will not be
permitted.

7. Trench boxes are prohibited for use on Railroad property within the
theoretical live load influence zone.

8. The required protection is the cofferdam type that completely encloses the
excavation. Where dictated by conditions, partial cofferdams with opened
sides away from the track may be used. Cofferdams shall be constructed
using steel piling, or when approved by the engineer, steel soldier piles
with timber lagging. Wales and struts shall be provided and designed as
needed. The following shall be considered when designing cofferdams:

a. Shoring shall be designed to resist a vertical lice load surcharge of 1,880
Ibs. per square foot, in addition to active earth pressure. The surcharge
shall be assumed to act on a continuous strip, 8’6” wide. Lateral
pressures due to surcharge shall be computed using the strip load
formula shown in AREMA Manual for Railway Engineering, Chapter 8,
Part 20.

b. Allowable stresses in materials shall be in accordance with AREMA
Manual for Railway Engineering, Chapter 7, 8, and 15.

c. A construction procedure for temporary shoring shall be shown on the
drawing.

d. All shoring systems on or adjacent to Railroad right-of-way shall be
equipped with railings or other approved fall protection.

e. A minimum horizontal clearance of 10°-0” from centerline of the track
to face of nearest point of shoring shall be maintained provided a 12’-0”
roadbed is maintained with a temporary walkway and handrail system.
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The Contractor shall submit the following drawings and calculations (all
shall be signed/sealed by a Professional Engineer) for the Railroad’s review
and approval.

Six (6) sets of detailed drawings of the shoring systems showing sizes of
all structural members, details of connections, and distances from
centerline of track to face of shoring. Drawing shall show a section
showing height of shoring and track elevation in relation to bottom of
excavation.

Six (6) sets of calculations of the shoring design. The drawings and
calculations shall be prepared by a Licensed Professional Engineer and
shall bear the Engineer’s seal and signature. Shoring plans shall be
approved by the Railroad’s construction engineering and inspection
representative.

For sheeting and shoring within 18’-0” of the centerline of the track, the
live load influence zone, and in sloes, the Contractor shall use
interlocked steel sheeting (sheet pile).

Sheet pile installed in slopes or within 18’-0” of the centerline shall not
be removed.

Sheet pile shall be cut off a minimum of 3’-0” below the finished grade,
ditch line invert, or as directed by the Engineer. The ground shall be
backfilled and compacted immediately after sheet pile is cut off.

A procedure for cutting off the sheet pile and restoring the embankment
shall be submitted to the Engineer for review and acceptance.
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Demolition Procedure:

1.

10.

Railroad tracks and other railroad property, including signals, structures,
and other facilities, must be protected from damage during the procedure.
No crane or equipment may be set on the rails or track structure and no
material may be dropped on Railroad property.

The Contractor is required to submit a plan showing the location of cranes,
horizontally and vertically, operating radii, with delivery or disposal
locations shown. The location of all tracks and other railroad facilities as
well as all obstructions such as wire lines, poles, adjacent structures, etc.
must also be shown.

Crane rating sheets showing cranes to be adequate for 150% of the actual
weight of the pick. A complete set of crane charts, including crane,
counterweight, and boom nomenclature is to be submitted.

Plans and computations showing the weight of the pick must be submitted.
Calculations shall be made from plans of the existing and/or proposed
structure showing complete and sufficient details with supporting data for
the demolition or erection of the structure. If plans do not exist, lifting
weights must be calculated from field measurements. If possible, field
measurements shall be taken with a Railroad representative present.

A data sheet must be submitted listing the types, size, and arrangements of
all rigging and connection equipment. The safe working load capacity of
all rigging and connecting equipment shall be 150% above the calculated
weight of the pick.

A complete procedure is to be submitted, including the order of lifts, time
required for each lift, and any repositioning or re-hitching of the crane or
cranes.

All erection or demolition plans, procedures, data sheets, etc. submitted
must be prepared, signed and sealed by a Registered Professional Engineer.

The Railroad’s representative must be present at the site during the entire
demolition and erection procedure period.

All procedures, plans and calculations shall first be approved by the
Engineer and the Railroad Engineer, but such approval does not relieve the
Contractor from liability.

Loads shall not be supported while any trains are passing if that piece of
equipment has the capacity to foul a 50’ envelope.
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Contract ID: 162953

The names and experience of the key Contractor personnel involved in the
operation shall be included in the Contractor’s means and methods
submission.

Existing, obsolete, bridge piers shall be removed to a minimum of 3’-0”
below the finished grade, final ditch line invert, or as directed by the
Engineer.

A minimum quantity of 25 tons of Railroad approved track ballast may be
required to be furnished and stockpiled on site by the Contractor, or as
directed by the Engineer.

On-track or ground debris shields such as crane mats are prohibited.

Overhead Demolition Debris Shield — Shall be installed prior to the
demolition of a bridge deck or other relevant portions of the superstructure.

a. The demolition debris shield shall be erected from the underside of
the bridge over the track area to catch all falling debris.

b. The Contractor shall include the demolition debris shield
installation/removal means and methods as part of the proposed
Controlled Demolition procedure submission.

c. The demolition debris shield shall provide 23’-0” minimum
vertical clearance if the existing clearance is less than 23’-0” as
approved by the Railroad. Horizontal clearance to the centerline of
the track should not be reduced unless approved by the Engineer.

d. The vertical clearance ATR (above top of rail) is measured from
the top of rail to the lowest point on the overhead shielding system
measured within a distance of 6’-0” out from each side of the track
centerline.

e. The demolition debris shield design and supporting calculations,
all signed/sealed by a Professional Engineer, shall be submitted for
review and acceptance.

f. The demolition debris shield shall have a minimum design load of
50 pounds per square foot plus the weight of the equipment,
debris, personnel, and other loads to be carried.

g. The Contractor shall include the proposed bridge deck removal
procedure in its demolition means and methods and shall verify
that the size and quantity of the demolition debris generated by the
procedure does not exceed the shield design loads.
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h. The contractor shall clean the demolition debris shield daily or
more frequently as dictated either by the approved design
parameters or as directed by the Engineer.

16.  Vertical Demolition Shield — This type of shield may be required for
substructure removals in close proximity to track and other facilities, as
determined by the Engineer.

a. Prior to commencing the demolition activity, the Contractor shall
install a ballast protection system consisting of geotextile to keep
the railroad ballast from becoming fouled with construction or
demolition debris and fines. The geotextile ballast protection system
shall be installed and maintained by the Contractor for the project
duration in accordance with the attached plan, or with additional
measures as directed by the Engineer.

b. The Contractor shall submit detailed plans, with detailed
calculations, prepared and submitted by a Professional Engineer of
the protection shield and ballast protection systems for approval
prior to the start of demolition.

c. Blasting will not be permitted to demolish a structure over or within
Railroad right-of-way.

17. The Controlled Demolition procedure must be approved by the Engineer
prior to undertaking work on the project.

18. The Contractor shall provide timely communication to the Engineer when
scheduling the demolition related work so that the Engineer may be present
during the entire demolition procedure.

19. At any time during demolition activities, the Engineer may require
revisions to the previously approved procedures to address weather, site
conditions or other circumstances which may create a potential hazard to
rail operations or Railroad facilities. Such revisions may require immediate
interruption or termination of ongoing activities until such time the issue is
resolved to the Engineer’s satisfaction. The Railroad shall not be
responsible for any additional costs or time claims associated with such
revisions.
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Erection Procedure:

The Contractor shall submit a detailed procedure for performing erection on/about
Railroad property.

1. The Contractor shall submit six (6) copies of the detailed procedure for
erection of the proposed structures over or adjacent to the tracks or right-of-
way. This procedure shall include a plan showing the locations of cranes,
horizontally and vertically, operating radii, with staging locations shown,
including beam placement on ground or truck unloading staging plan. Plan
should also include the location of all tracks, other railroad facilities; wires,
poles, adjacent structures, or buried utilities that could be affected, showing
that the proposed lifts are clear of these obstructions should be shown. No
crane or equipment may be set on the rails or track structure.

2. Also included with this submittal the following information:

a. As-Built Bridge Seat Elevations - All as-built bridge seats and top of

rail elevations shall be furnished to the Engineer for review and
verification at least 30 days in advance of construction or erection, to
ensure that minimum vertical clearances as approved in the plans will
be achieved.

Computations showing weight of picks must be submitted.
Computations shall be made from plans of the structure beams being
erected and those plans or sections thereof shall also be included in the
submittal; the weight shall include the weight of concrete or other
materials including lifting rigging.

Crane rating sheets showing cranes to be adequate for 150% of the
actual weight of the pick. A complete set of crane charts, including
crane, counterweight, maximum boom angle, and boom nomenclature
is to be submitted. Safety factors that may have been “built in” to the
crane charts are not to be considered when determining the 150%
Factor of Safety.

A data sheet shall be prepared listing the type, size and arrangements
of slings, shackles, or other connecting equipment. Include copies of a
catalog or information sheets for specialized equipment. All specific
components proposed for use shall be clearly identified and
highlighted in the submitted documents. The safe working load
capacity of the connecting equipment shall be 150% above the
calculated weight of the pick.

A complete written procedure is to be included that describes the
sequence of events, indicating the order of lifts and any repositioning
or rehitching of the crane or cranes.
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f. A time schedule for each of the various stages must be shown as well
as a schedule for the entire lifting procedure. The proposed time
frames for all critical sub tasks (i.e., performing aerial splices,
installing temporary bracing, etc.) shall be furnished so that the
potential impact(s) to Railroad operations may be assessed and
eliminated or minimized.

g. The names and experience of the key Contractor personnel involved in
the operation shall be included in the Contractor’s means and methods
submission.

h. Design and supporting calculations prepared by the Professional
Engineer for items including the temporary support of components or
intermediate stages shall be submitted for review. A guardrail will be
required to be installed in a track where a temporary bent is located
within twelve (12) feet from the centerline of that track.

3. The proposed Erection procedure must be approved by the Engineer prior to
undertaking work on the project.

4. The Contractor shall provide timely communication to the Engineer when
scheduling the erection related work so that the Engineer may be present
during the entire erection procedure.

5. At any time during construction activities, the Engineer may require revisions
to the previously approved procedures to address weather, site conditions or
other circumstances which may create a potential hazard to rail operations or
Railroad facilities. Such revisions may require immediate interruption or
termination of ongoing activities until such time the issue is resolved to the
Engineer’s satisfaction. The Railroad shall not be responsible for any
additional costs or time claims associated with such revisions.

10
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1. The Contractor shall obtain advance approval of the Railroad Engineer and
the Engineer for use of explosive on or adjacent to Railroad property. The
request for permission to use explosives shall include a detailed blasting
plan. If permission for use of explosives is granted, the Contractor will be
required to comply with the following:

a)

b)

d)

Blasting shall be done with light charges under the direct
supervision of a responsible officer or employee of the Contractor
and a licensed blaster.

Electric detonating fuses shall not be used because of the
possibility of premature explosions resulting from operation of
two-way train radios.

No blasting shall be done without the presence of an authorized
representative of the Railroad. At least 10 days advance notice to
the person designated in the Railroad's notice of authorization to
proceed (see paragraph 2B above) will be required to arrange for
the presence of an authorized Railroad representative and such
flagging as the Railroad may require.

Have at the job site adequate equipment, labor and materials and
allow sufficient time to clean up debris resulting from the blasting
without delay to trains, as well as correcting at his expense any
track misalignment or other damage to Railroad property resulting
from the blasting as directed by the Railway's authorized
representative.  If his actions result in delay of trains, the
Contractor shall bear the entire cost thereof.

Explosives shall not be stored on Railroad Property.

At any time during the blasting activities, the Engineer may require
revisions to the previously approved procedures to address
weather, site conditions, or other circumstance which may create a
potential hazard to rail operations or Railroad facilities. Such
revisions may require immediate interruption or termination of
ongoing activities until such time the issue is resolved to the
Engineer’s satisfaction. The Railroad shall not be responsible for
any additional costs or time claims associated with such revisions.

2. The Railroad representative will:

a)

Determine the approximate location of trains and advise the
Contractor the approximate amount of time available for the
blasting operation and clean-up.

11
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b) Have the authority to order discontinuance of blasting if, in his
opinion, blasting is too hazardous or is not in accord with these
Special Notes.

Track Monitoring:

The Contractor shall submit for Railroad review and approval, a detailed track
monitoring program to detect both horizontal and vertaical movement of the track
and roadbed, a minimum of 30-days in advance of start of work.

1. For the installation of temporary or permanent shoring systems, including

but not limited to soldier piles and lagging, and interlocked steel sheeting
on or adjacent to the Railroad’s right-of-way, the contractor may be
required to submit a detailed track monitoring program for the Railroad’s
approval prior to performing any work near the Railroad’s right-of-way.

2. The program shall specify the survey locations, the distance between the

location points, and frequency of monitoring before, during, and after
construction. The Railroad reserves the right to modify the survey
locations and monitoring frequency as necessary during the project.

3. The survey data shall be collected in accordance with the approved

frequency and immediately furnished to the Engineer for analysis.

4, If any movement has occurred as determined by the Engineer, the Railroad

will be immediately notified. The Railroad, at its sole discretion, shall have
the right to immediately require all contractor operations to be ceased, have
the excavated area immediately backfilled and/or determine what corrective
action is required. Any corrective action required by the Railroad or
performed by the Railroad including monitoring of corrective action of the
contractor will be at project expense.

12
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G. Maintenance of Railroad Facilities:

1.

The Contractor will be required to maintain all ditches and drainage
structures free of silt or other obstructions which may result from his
operations and provide and maintain any erosion control measures as
required. The Contractor shall provide erosion control measures during
construction and use methods that accord with applicable state standard
specifications for road and bridge construction, including either (1) silt
fence; (2) berm or temporary ditches; (3) sediment basin; (4) aggregate
checks; and (5) channel lining. The Contractor will promptly repair eroded
areas with Railroad rights of way and to repair any other damage to the
property of the Railroad or its tenants at the Contractor’s expense.

All maintenance and repair of damages due to the Contractor's operations
shall be done at the Contractor's expense.

H. Storage of Materials and Equipment:

1.

Materials and equipment shall not be stored where they will interfere with
Railroad operations, nor on the rights of way of the Railroad Company
without first having obtained permission from the Railroad Engineer, and
such permission will be with the understanding that the Railroad Company
will not be liable for damage to such material and equipment from any
cause and that the Railroad Engineer may move or require the Contractor to
move, at the Contractor's expense, such material and equipment.

All grading or construction machinery that is left parked near the track
unattended by a watchman shall be effectively immobilized so that it
cannot be moved by unauthorized persons. The Contractor shall protect,
defend, indemnify and save Railroad, and any associated, controlled or
affiliated corporation, harmless from and against all losses, costs, expenses,
claim or liability for loss or damage to property or the loss of life or
personal injury, arising out of or incident to the Contractor's failure to
immobilize grading or construction machinery.

l. Cleanup:

1.

Upon completion of the work, the Contractor shall remove from within the
limits of the Railroad rights of way, all machinery, equipment, surplus
materials, falsework, rubbish or temporary buildings of the Contractor, and
leave said rights of way in a neat condition satisfactory to the Chief
Engineer of the Railroad or his authorized representative.

13
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A The Contractor shall assume all liability for any and all damages to his/her work,
employees, equipment and materials caused by Railroad traffic.

B. Any cost incurred by the Railroad for repairing damages to its property or to
property of its tenants, caused by or resulting from the operations of the
Contractor, shall be paid directly to the Railroad by the Contractor.

VIl. FLAGGING SERVICES:

A When Required:

1.

Flagging services will not be provided until the contractor’s insurance has
been reviewed & approved by the Railroad.

Under the terms of the agreement between the Department and the
Railroad, the Railroad has sole authority to determine the need for
flagging required to protect its operations. In general, the requirements of
such services will be whenever the Contractor's personnel or equipment are
likely to be, working on the Railroad's rights of way, or across, over,
adjacent to, or under a track, or when such work has disturbed or is likely
to disturb a railroad structure or the railroad roadbed or surface and
alignment of any track to such extent that the movement of trains must be
controlled by flagging. If any element (workers, equipment, tools,
scaffolding, etc.) may exist or fall within 25-feet of the edge of track, a
flagman is necessary.

Normally, the Railroad will assign one flagman to a project; but in some
cases, more than one may be necessary, such as yard limits where three- (3)
flagmen may be required. However, if the Contractor works within
distances that violate instructions given by the Railroad's authorized
representative or performs work that has not been scheduled with the
Railroad's authorized representative, a flagman or flagmen may be required
until the project has been completed.

B. Scheduling and Notification:

1.

Not later than the time that approval is initially requested to begin work on
Railroad rights of way, Contractor shall furnish to the Railroad and the
Department a schedule for all work required to complete the portion of the
project within Railroad rights of way and arrange for a job site meeting
between the Contractor, the Department, and the Railroad's authorized
representative. Flagman or Flagmen may not be provided until the job site
meeting has been conducted and the Contractor's work scheduled.
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The Contractor will be required to give the Railroad representative at least
10 working days of advance written notice of intent to begin work within
Railroad rights of way. If it is necessary for the Railroad to advertise a
flagging job for bid, it may take up to 90-days to obtain service. Once
begun, when work is suspended at any time for any reason, the Contractor
will be required to give the Railroad representative at least 3 working
days of notice before resuming work on Railroad rights of way. Such
notice shall include sufficient details of the proposed work to enable the
Railroad representative to determine if flagging will be required. If such
notice is in writing, the Contractor shall furnish the Engineer a copy; if
notice is given verbally it shall be confirmed in writing with copy to the
Engineer. If flagging is required, no work shall be undertaken until the
flagman, or flagmen is present at the job site. It may take up to 30 days to
obtain_flagging initially from the Railroad. When flagging begins the
flagman is usually assigned by the Railroad to work at the project site on a
continual basis until no longer needed and may be unable to be called for
on a spot basis. If flagging becomes unnecessary and is suspended, it may
take up to 10 days to again obtain flagging services from the Railroad.
Due to labor agreements, it is necessary to give 5 working days notice
before flagging service may be discontinued and responsibility for
payment stopped.

If, after the flagman is assigned to the project site, emergencies arise which
require the flagman's presence elsewhere, and then the Contractor shall
delay work on Railroad rights of way until such time as the flagman is
again available. Any additional costs resulting from such delay shall be
borne by the Contractor and not the Department or Railroad.

When demobilizing, the Contractor shall contact the flagman to avoid
unnecessary flagging charges. This communication shall be documented.

Payment:

The Cabinet will be responsible for paying the Railroad directly for
any and all costs of flagging, which may be required to accomplish the
construction.

The estimated cost of flagging is listed on the Summary Sheet. The charge
to the Cabinet by the Railroad will be the actual cost based on the rate of
pay for the Railroad's employees who are available for flagging service at
the time the service is required.
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3. Railroad work involved in preparing and handling bills will also be charged

to the Cabinet. Charges to the Cabinet by the Railroad shall be in
accordance with applicable provisions of 23 CRF 140, Subpart | and 23
CRF 646, Subpart B. Flagging costs are subject to change. The above
estimates of flagging cost are provided for information only and are not
binding in any way.

Verification:

1. The Contractor and Department will review and sign the Railroad
flagman's time sheet, attesting that the flagman was present during the time
recorded. Flagman may be removed by Railroad if form is not signed. If
flagman is removed, the Contractor will not be allowed to re-enter the
Railroad rights of way until the issue is resolved. Any complaints
concerning flagman or flagmen must be resolved in a timely manner. If
need for flagman or flagmen is questioned, please contact the Railroad's
Representative listed on the Project Summary Sheet. All verbal complaints
must be confirmed in writing by the Contractor within 5 working days with
copy to the Highway Engineer. All written correspondence should be
addressed to the Railroad’s Representative listed on the Project Summary
Sheet.

2. The Railroad flagman assigned to the project will be responsible for

notifying the Project Engineer upon arrival at the job site on the first day
(or as soon thereafter as possible) that flagging services begin and on the
last day that he performs such services for each separate period that
services are provided. The Project Engineer will document such
notification in the project records. When requested, the Project Engineer
will also sign the flagman's diary showing daily time spent and activity at
the project site.

VIIl. HAUL ACROSS RAILROAD:

A

Where the plans show or imply that materials of any nature must be hauled across
a Railroad, unless the plans clearly show that the State has included
arrangements for such haul in its agreement with the Railroad, the Contractor
will be required to make all necessary arrangements with the Railroad regarding
means of transporting such materials across the Railroad. The Contractor will be
required to bear all costs incidental, including flagging, to such crossings
whether services are performed by his own forces or by Railroad personnel.

No crossing may be established for use of the Contractor for transporting
materials or equipment across the tracks of the Railroad Company unless specific
authority for is installation, maintenance, necessary watching and flagging
thereof and removal, all at the expense of the Contractor, is first obtained from
the Railroad Engineer. The approval process for an agreement normally takes

90-days.
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WORK FOR THE BENEFIT OF THE CONTRACTOR:

A

All temporary or permanent changes in wire lines or other facilities which are
considered necessary to the project are shown on the plans; included in the force
account agreement between the State and the Railroad or will be covered by
appropriate revisions to same which will be initiated and approved by the State
and/or the Railroad.

Should the Contractor desire any changes in addition to the above, then he shall
make separate arrangements with the Railroad for same to be accomplished at
the Contractor's expense.

COOPERATION AND DELAYS:

A.

It shall be the Contractor's responsibility to arrange a schedule with the Railroad
for accomplishing stage construction involving work by the Railroad or tenants of
the Railroad. In arranging his schedule he shall ascertain, from the Railroad, the
lead time required for assembling crews and materials and shall make due
allowance therefore.

Train schedules cannot be provided to the Contractor. It is the Contractor’s
responsibility to contact the Railroad in order to arrange “Track Time.” This
“Track Time” will be an agreed upon prearranged time period that the Railroad
will, without undue burden, schedule no train traffic to facilitate the Contractor’s
work on or near Railroad right-of-way. This track time must be arranged at least
48 hours prior to the date of need.

No charge or claims of the Contractor against either the Department or the
Railroad will be allowed for hindrance or delay on account of railroad traffic;
any work done by the Railroad or other delay incident to or necessary for safe
maintenance of Railroad traffic or for any delays due to compliance with these
Special Notes.

The Contractor shall cooperate with others participating in the construction of
the Project to the end that all work may be carried on to the best advantage.

The Railroad does not assume any responsibility for work performed by others in
connection with the Project. No claims of the Contractor against the Railroad for
any inconvenience, delay, or additional cost incurred by the Contractor on
account of operations by others.
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TRAINMAN'S WALKWAYS:

A.

Along the outer side of each exterior track of multiple operated track, and on
each side of single operated track, an unobstructed continuous space suitable for
trainman’s use in walking along trains, extending to a line not less than 10 feet
from centerline of track, shall be maintained. Any temporary impediments to
walkways and track drainage encroachments or obstructions allowed during
work hours while Railroad's protective service is provided shall be removed
before the close of each day. If there is any excavation near the walkway, a
handrail, with 10'-0" minimum clearance from centerline of track, shall be
placed.

GUIDELINES FOR PERSONNEL ON RAILROAD RIGHTS OF WAY:

A.

F.

All persons shall wear hard hats. Appropriate eye and hearing protection must
be used. Working in shorts is prohibited. Shirts must cover shoulders, back and
abdomen. Working in tennis or jogging shoes, sandals, boots with high heels,
cowboy and other slip on type boots is prohibited. Hard-sole, lace-up footwear,
zippered boots cinched with straps which fit snugly about the ankle are adequate.
Safety boots are strongly recommended.

No one is allowed within 25" of the centerline of the track without specific
authorization from the flagman.

All persons working near track when train is passing are to look out for dragging
bands, chains and protruding or shifting cargo.

No one is allowed to cross tracks without specific authorization from the flagman.

All welders and cutting torches working within 25" of track must stop when train
IS passing.

No steel tape or chain will be allowed to cross or touch rails without permission.

GUIDELINES FOR EQUIPMENT ON RAILROAD RIGHTS OF WAY:

A

No crane or boom equipment will be allowed to set up to work or park within
boom distance plus 15" of centerline of track without specific permission from
railroad official and flagman.

No crane or boom equipment will be allowed to foul track or lift a load over the
track without flag protection and track time.

All employees will stay with their machines when crane or boom equipment is
pointed toward track.

All cranes and boom equipment under load will stop work while a train is passing
(including pile driving).
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Swinging loads must be secured to prevent movement while train is passing.
No loads will be suspended above a moving train.

No equipment will be allowed within 25" of centerline of track without specific
authorization of the flagman.

Trucks, tractors or any equipment will not touch ballast line without specific
permission from railroad official and flagman.

No equipment or load movement within 25" or above a standing train or other
equipment without specific authorization of the flagman.

All operating equipment within 25" of track must halt operations when a train is
passing. All other operating equipment may be halted by the flagman if the
flagman views the operation to be dangerous to the passing train.

All equipment, loads and cables are prohibited from touching rails.

While clearing and grubbing, no vegetation will be removed from railroad
embankment with heavy equipment without specific permission from the Railroad
Engineer and flagman.

No equipment or materials will be parked or stored on Railroad’s property unless
specific permission is granted from the Railroad Engineer.

All unattended equipment that is left parked on Railroad property shall be
effectively immobilized so that it can not be moved by unauthorized persons.

All cranes and boom equipment will be turned away from track after each work
day or whenever unattended by an operator.

XIV. INSURANCE:

See following Paducah &
Lousiville Railway, INC.
Insurance Requirements
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XV. FAILURE TO COMPLY:

A These Special Notes are supplemental and amendatory to the current edition of
the Kentucky Department of Highways' Standard Specifications for Road and
Bridge Construction and amendments thereof, and where in conflict therewith,
these Special Notes shall govern.

B. In the event the Contractor violates or fails to comply with any of the
requirements of these Special Notes:

1. The Railroad Engineer may require that the Contractor vacate Railroad
property.

2. The Engineer may withhold all monies due the Contractor on monthly
statements.

3. Any such orders shall remain in effect until the Contractor has remedied

the situation to the satisfaction of the Railroad Engineer and the Engineer.
XVI. PAYMENT FOR COST OF COMPLIANCE:

A No separate payment will be made for any extra cost incurred on account of
compliance with these Special Notes. All such cost shall be included in prices bid
for other items of the work as specified in the payment items.
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PADUCAH & LOUISVILLE RAILWAY, INC.
INSURANCE REQUIREMENTS

Applicant shall provide and maintain the following insurance, in form and amount and with
companies satisfactory to, and as approved by, P&L as follows:

€)] Statutory Workers' Compensation and Employer's Liability insurance.

(b) An Occurrence Form Railroad Protective Policy with limits of not less than Five Million
($5,000,000.00) Dollars per occurrence for Bodily Injury Liability, Property Damage Liability and Physical
Damage to Property, with Ten Million ($10,000,000.00) Dollars aggregate for the term of the policy with
respect to Bodily Injury, Liability, Property Damage Liability and Physical Damage to Property.

(c) Automobile Liability in an amount not less than One Million ($1,000,000.00) Dollars
combined single limit.

(d) Comprehensive General Liability in an amount not less than Five Million ($5,000,000.00)
Dollars combined single limit. In the event the policy is a Claims Made Policy, coverage shall include an
aggregate of Ten Million ($10,000,000.00) Dollars. Limits may be accomplished by use of underlying
coverage with an umbrella as long as the umbrella follows form.

Each policy shall name P&L as a named insured and shall provide for not less than ten (10) days
prior written notice to P&L of cancellation of, or any material change in the policies. The policies shall
not contain any exclusions related to doing business on, near, or adjacent to Railroad facilities.

Applicant shall provide P&L with a Certificate of Insurance evidencing such coverage and, upon
request, shall deliver a certified, true and complete copy of the policy or policies to P&L.

It is understood that, so long as this Agreement shall remain in force, P&L shall have the right,
from time to time, to revise the amount or form of insurance coverage's provided in this exhibit as
circumstances or changing economic conditions may require. P&L shall give Applicant written notice of
any such requested change at least thirty (30) days prior to the date of expiration of the then existing policy
or policies and Applicant shall provide P&L with such revised policy or policies therefore or otherwise
agree to modify the Agreement to remove the limitation of indemnification to Applicant’s limits of
insurance.

All insurance provided must be primary and shall not be reduced or limited by any insurance
procured by P&L.
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@ Kentucky Transportation Cabinet TC 69-008
A L . e 08/2010
Division of Right of Way & Utilities
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SUMMARY FOR KYTC PROJECTS THAT INVOLVE A RAILROAD

Date: 4/7/2016 (enter using M/d/yyyy format)

This project actively involves the below listed railroad company. This Project Summary provides an abbreviated listing of project
specific railroad data. The detailed needs of the specified railroad company are included in the Special Notes for Protection of
Railroad Interest in the proposal package. By submitting a bid, the contractor attests that they have dutifully considered and
accepted the provisions as defined in both documents.

GENERAL ROAD PROJECT INFORMATION (This section must be provided by KYTC)

County: Muhlenberg

Federal Number: N/A

State Number: FEO2 089 0070 BOO0O46N 06.78

Route: KY 70

Project Description: Bridge Cleaning and Painting on KY 70 over P&L

Item Number: N/A Highway Milepost: 06.78

GENERAL RAIL INFORMATION (The below sections must be provided by Railroad Company)

Rail Company Name: Paducah and Louisville Railway
AAR-DOT# (if applicable): 297 952E Railroad Milepost: J134.32
Train Count (amto 6pm): 4 Train Count (6pmto 6am): 6 Train Count (24 hr total): 10

Maximum Train Speed: 35 mph
(This information is necessary to acquire the necessary insurances when working with Railroad Right of Way)

INSURANCE REQUIREMENTS

The named insured, description of the work and designation of the job site to be shown on the Policy are as
follows:

(a) Named Insured: Paducah and Louisville

(b) The project description should be as indicated in the General Road Project Information section.
(c) The designation of the jobsite is the route, Milepost, and AAR-DOT# listed above.

FLAGGING INFORMATION
Flagging Estimate:
Cabinet will pay RR directly for any and all flagging costs.

Hourly Rate:
$90.03 per hour based on a 8 hour day effective as of the date of this document.
Work by a flagman in excess of 8 hours per day or 40 hours per week, but not more than 12 hours a day will result in overtime pay at 1 %

times the appropriate rate. Work by a flagman in excess of 12 hours per day will result in overtime pay at 2 times the appropriate rate. If
work is performed on a holiday, the flagging rate is 2 % times the normal rate.

Forecasted Rate Increases:
Rates will increase to  $92.74 per hour based on a 8 hour day effective 1/1/2016 (enter using M/d/yyyy format).
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RAILROAD CONTACTS KENTUCKY TRANSPORTATION CABINET CONTACTS
(to be provided by Railroad Company) (to be provided by KYTC)

General Railroad Contact:
Stony Bishop KYTC Railroad Coordinator:
Paducah and Louiville Railway, Inc. Allen Rust, PE
- Div. of Right of Way & Utilities
200 Clark Street Kentucky Transportation Cabinet
Paducah, Kentucky 42003 200 Mero Street, 5" Floor East
(Phone) 270-444-4386 Frankfort, Kentucky 40622
(Email) sbishop@palrr.com (Phone) 502-782-4950

Email) allen.rust@ky.gov
Regional Representative (Roadmaster): ( ) @ky-g

Keith Tucker . .
KYTC Construction Procurement Director:

E— Rachel Mills, Director

Div. of Construction Procurement
- Kentucky Transportation Cabinet
200 Mero Street, 3" Floor West
Frankfort, Kentucky 40622

(Phone) 502-564-3500

(Phone) 270-331-4510
(Email) KeithTucker@PALRR.com

Insurance contact: (Email) Rachel.Mills@ky.gov
Stony Bishop
Paducah and Louisville Railway, Inc. KYTC Construction Director:
_ Ryan Griffith, Director
200 Clark Street Div. of Construction
Paducah, Kentucky 42003 Kentucky Transportation Cabinet
(Phone) 270-444-4386 200 Mero Street, 3™ Floor West
(Email) sbishop@palrr.com Frankfort, Kentucky 40622

(Phone) 502-564-4780

Railroad Designer Contact: (Email) ryan griffith@ky.gov

Contractor or In-House Employee? In-House

Stony Bishop
Paducah and Louisville Railway, Inc.

200 Clark Street

Paducah, Kentucky 42003
(Phone) 270-444-4386
(Email) sbishop@palrr.com T e

| TRANSPORTATION
CABINET

Railroad Construction Contact:
Contractor or In-House Employee? In-House

Stony Bishop
Paducah and Louisville Railway, Inc.

The project specific information provided herein is valid as of

200 Clark Street the date indicated. However, the specific information may be
Paducah, Kentucky 42003 subject to change due to the normal business operations of
(Phone) 270-444-4386 all parties. The terms and conditions defined here, and in the

(Email) sbishop@palrr.com bid proposal in its entirety, are inclusive and constant.
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@ Kentucky Transportation Cabinet TC 69-008
A L . e 08/2010
Division of Right of Way & Utilities
Page 1 of 2

SUMMARY FOR KYTC PROJECTS THAT INVOLVE A RAILROAD

Date: 4/7/2016 (enter using M/d/yyyy format)

This project actively involves the below listed railroad company. This Project Summary provides an abbreviated listing of project
specific railroad data. The detailed needs of the specified railroad company are included in the Special Notes for Protection of
Railroad Interest in the proposal package. By submitting a bid, the contractor attests that they have dutifully considered and
accepted the provisions as defined in both documents.

GENERAL ROAD PROJECT INFORMATION (This section must be provided by KYTC)

County: Ohio

Federal Number: N/A

State Number: FEO2 092 0505 BOO094N 11.38

Route: KY 505

Project Description: Bridge Cleaning and Painting on KY 505 over P&L

Item Number: N/A Highway Milepost: 11.38

GENERAL RAIL INFORMATION (The below sections must be provided by Railroad Company)

Rail Company Name: Paducah and Louisville Railway
AAR-DOT# (if applicable): 296 995U Railroad Milepost:
Train Count (amto 6pm): 4 Train Count (6pmto 6am): 6 Train Count (24 hr total): 10

Maximum Train Speed: 35 mph
(This information is necessary to acquire the necessary insurances when working with Railroad Right of Way)

INSURANCE REQUIREMENTS
The named insured, description of the work and designation of the job site to be shown on the Policy are as
follows:
(a) Named Insured: Paducah and Louisville

(b) The project description should be as indicated in the General Road Project Information section.
(c) The designation of the jobsite is the route, Milepost, and AAR-DOT# listed above.

FLAGGING INFORMATION
Flagging Estimate:
Cabinet will pay RR directly for any and all flagging costs.

Hourly Rate:
$90.03 per hour based on a 8 hour day effective as of the date of this document.
Work by a flagman in excess of 8 hours per day or 40 hours per week, but not more than 12 hours a day will result in overtime pay at 1 %

times the appropriate rate. Work by a flagman in excess of 12 hours per day will result in overtime pay at 2 times the appropriate rate. If
work is performed on a holiday, the flagging rate is 2 % times the normal rate.

Forecasted Rate Increases:
Rates will increase to  $92.74 per hour based on a 8 hour day effective 1/1/2016 (enter using M/d/yyyy format).
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RAILROAD CONTACTS KENTUCKY TRANSPORTATION CABINET CONTACTS
(to be provided by Railroad Company) (to be provided by KYTC)

General Railroad Contact:
Stony Bishop KYTC Railroad Coordinator:
Paducah and Louiville Railway, Inc. Allen Rust, PE
- Div. of Right of Way & Utilities
200 Clark Street Kentucky Transportation Cabinet
Paducah, Kentucky 42003 200 Mero Street, 5" Floor East
(Phone) 270-444-4386 Frankfort, Kentucky 40622
(Email) sbishop@palrr.com (Phone) 502-782-4950

Email) allen.rust@ky.gov
Regional Representative (Roadmaster): ( ) @ky-g

Keith Tucker . .
KYTC Construction Procurement Director:

E— Rachel Mills, Director

Div. of Construction Procurement
- Kentucky Transportation Cabinet
200 Mero Street, 3" Floor West
Frankfort, Kentucky 40622

(Phone) 502-564-3500

(Phone) 270-331-4510
(Email) KeithTucker@PALRR.com

Insurance contact: (Email) Rachel.Mills@ky.gov
Stony Bishop
Paducah and Louisville Railway, Inc. KYTC Construction Director:
_ Ryan Griffith, Director
200 Clark Street Div. of Construction
Paducah, Kentucky 42003 Kentucky Transportation Cabinet
(Phone) 270-444-4386 200 Mero Street, 3™ Floor West
(Email) sbishop@palrr.com Frankfort, Kentucky 40622

(Phone) 502-564-4780

Railroad Designer Contact: (Email) ryan griffith@ky.gov

Contractor or In-House Employee? In-House

Stony Bishop
Paducah and Louisville Railway, Inc.

200 Clark Street

Paducah, Kentucky 42003
(Phone) 270-444-4386
(Email) sbishop@palrr.com T e

| TRANSPORTATION
CABINET

Railroad Construction Contact:
Contractor or In-House Employee? In-House

Stony Bishop
Paducah and Louisville Railway, Inc.

The project specific information provided herein is valid as of

200 Clark Street the date indicated. However, the specific information may be
Paducah, Kentucky 42003 subject to change due to the normal business operations of
(Phone) 270-444-4386 all parties. The terms and conditions defined here, and in the

(Email) sbishop@palrr.com bid proposal in its entirety, are inclusive and constant.
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@ Kentucky Transportation Cabinet TC 69-008
A L . e 08/2010
Division of Right of Way & Utilities
Page 1 of 2

SUMMARY FOR KYTC PROJECTS THAT INVOLVE A RAILROAD

Date: 4/7/2016 (enter using M/d/yyyy format)

This project actively involves the below listed railroad company. This Project Summary provides an abbreviated listing of project
specific railroad data. The detailed needs of the specified railroad company are included in the Special Notes for Protection of
Railroad Interest in the proposal package. By submitting a bid, the contractor attests that they have dutifully considered and
accepted the provisions as defined in both documents.

GENERAL ROAD PROJECT INFORMATION (This section must be provided by KYTC)

County: Ohio

Federal Number: N/A

State Number: FEO2 092 1245 BO0O109N 01.25

Route: KY 1245

Project Description: Bridge Cleaning and Painting on KY 1245 over P&L

Item Number: N/A Highway Milepost: 01.25

GENERAL RAIL INFORMATION (The below sections must be provided by Railroad Company)

Rail Company Name: Paducah and Louisville Railway
AAR-DOT# (if applicable): 297 028M Railroad Milepost:
Train Count (amto 6pm): 4 Train Count (6pmto 6am): 6 Train Count (24 hr total): 10

Maximum Train Speed: 35 mph
(This information is necessary to acquire the necessary insurances when working with Railroad Right of Way)

INSURANCE REQUIREMENTS
The named insured, description of the work and designation of the job site to be shown on the Policy are as
follows:
(a) Named Insured: Paducah and Louisville

(b) The project description should be as indicated in the General Road Project Information section.
(c) The designation of the jobsite is the route, Milepost, and AAR-DOT# listed above.

FLAGGING INFORMATION
Flagging Estimate:
Cabinet will pay RR directly for any and all flagging costs.

Hourly Rate:
$90.03 per hour based on a 8 hour day effective as of the date of this document.
Work by a flagman in excess of 8 hours per day or 40 hours per week, but not more than 12 hours a day will result in overtime pay at 1 %

times the appropriate rate. Work by a flagman in excess of 12 hours per day will result in overtime pay at 2 times the appropriate rate. If
work is performed on a holiday, the flagging rate is 2 % times the normal rate.

Forecasted Rate Increases:
Rates will increase to  $92.74 per hour based on a 8 hour day effective 1/1/2016 (enter using M/d/yyyy format).
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RAILROAD CONTACTS KENTUCKY TRANSPORTATION CABINET CONTACTS
(to be provided by Railroad Company) (to be provided by KYTC)

General Railroad Contact:
Stony Bishop KYTC Railroad Coordinator:
Paducah and Louiville Railway, Inc. Allen Rust, PE
- Div. of Right of Way & Utilities
200 Clark Street Kentucky Transportation Cabinet
Paducah, Kentucky 42003 200 Mero Street, 5" Floor East
(Phone) 270-444-4386 Frankfort, Kentucky 40622
(Email) sbishop@palrr.com (Phone) 502-782-4950

Email) allen.rust@ky.gov
Regional Representative (Roadmaster): ( ) @ky-g

Keith Tucker . .
KYTC Construction Procurement Director:

E— Rachel Mills, Director

Div. of Construction Procurement
- Kentucky Transportation Cabinet
200 Mero Street, 3" Floor West
Frankfort, Kentucky 40622

(Phone) 502-564-3500

(Phone) 270-331-4510
(Email) KeithTucker@PALRR.com

Insurance contact: (Email) Rachel.Mills@ky.gov
Stony Bishop
Paducah and Louisville Railway, Inc. KYTC Construction Director:
_ Ryan Griffith, Director
200 Clark Street Div. of Construction
Paducah, Kentucky 42003 Kentucky Transportation Cabinet
(Phone) 270-444-4386 200 Mero Street, 3™ Floor West
(Email) sbishop@palrr.com Frankfort, Kentucky 40622

(Phone) 502-564-4780

Railroad Designer Contact: (Email) ryan griffith@ky.gov

Contractor or In-House Employee? In-House

Stony Bishop
Paducah and Louisville Railway, Inc.

200 Clark Street

Paducah, Kentucky 42003
(Phone) 270-444-4386
(Email) sbishop@palrr.com T e

| TRANSPORTATION
CABINET

Railroad Construction Contact:
Contractor or In-House Employee? In-House

Stony Bishop
Paducah and Louisville Railway, Inc.

The project specific information provided herein is valid as of

200 Clark Street the date indicated. However, the specific information may be
Paducah, Kentucky 42003 subject to change due to the normal business operations of
(Phone) 270-444-4386 all parties. The terms and conditions defined here, and in the

(Email) sbishop@palrr.com bid proposal in its entirety, are inclusive and constant.
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MATERIAL SUMMARY

CONTRACT ID: 162953 121GR16M038 - FE02 MB08900701601

MUHLENBERG COUNTY - 089B00046N CENTAL CITY ROAD
KY 70 OVER PADUCAH AND LOUISVILLE RAILROAD-MP 06.78 BRIDGE PAINTING & CLEANING.

Efée,j; Bid Code DESCRIPTION Quantity Unit
0005 02650 MAINTAIN & CONTROL TRAFFIC - - 089B00046N 1.00 LS
0010 03298 EXPAN JOINT REPLACE 4 IN - - 089B00046N 30.00 LF
0015 03299 ARMORED EDGE FOR CONCRETE - - 089B00046N 30.00 LF
0020 08100 CONCRETE-CLASS A - - 089B00046N 2.00 CUYD
0025 08150 STEEL REINFORCEMENT - - 089B00046N 330.00 LB
0030 08434 CLEAN & PAINT STRUCTURAL STEEL - - 089B00046N 1.00 LS
0035 08540 JOINT SEALING - - 089B00046N 30.00 LF
0040 02568 MOBILIZATION 1.00 LS
0045 02569 DEMOBILIZATION 1.00 LS

CONTRACT ID: 162953 121GR16M038 - FE02 MB09205051601

OHIO COUNTY - 092B00094N ROSINE
KY 505 OVER PADUCAH AND LOUISVILLE RAILROAD-MP 11.38 BRIDGE PAINTING & CLEANING.

Er:;eNc; Bid Code DESCRIPTION Quantity Unit
0005 02650 MAINTAIN & CONTROL TRAFFIC - - 092B00094N 1.00 LS
0010 08434 CLEAN & PAINT STRUCTURAL STEEL - - 092B00094N 1.00 LS
0015 02568 MOBILIZATION 1.00 LS
0020 02569 DEMOBILIZATION 1.00 LS

CONTRACT ID: 162953 121GR16M038 - FE02 MB09212451601

OHIO COUNTY - 092B00109N ECHOLS
KY 505 OVER PADUCAH AND LOUISVILLE RAILROAD-MP 01.25 BRIDGE PAINTING & CLEANING.

I_Pi:f;ehf; Bid Code DESCRIPTION Quantity Unit
0005 02650 MAINTAIN & CONTROL TRAFFIC - - 092B00094N 1.00 LS
0010 03298 EXPAN JOINT REPLACE 4 IN - - 089B00046N 28.00 LF
0015 08150 STEEL REINFORCEMENT - - 092B00094N 13500 LB
0020 08434 CLEAN & PAINT STRUCTURAL STEEL - - 092B00094N 1.00 LS
0025 08540 JOINT SEALING - - 092B00094N 85.00 LF
0030 02568 MOBILIZATION 1.00 LS

0035 02569 DEMOBILIZATION 1.00 LS
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PART II

SPECIFICATIONS AND STANDARD DRAWINGS
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SPECIFICATIONS REFERENCE

Any reference in the plans or proposal to previous editions of the Standard Specifications
for Road and Bridge Construction and Standard Drawings are superseded by Standard

Specifications for Road and Bridge Construction, Edition of 2012 and Standard
Drawings, Edition of 2016.
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121GR16MO038 - FEO02

Supplemental Specifications to the
Standard Specifications for Road and Bridge Construction, 2012 Edition
Effective with the April 29, 2016 Letting

Revision:

Subsection:

101.03 DEFINITIONS

Add the following Definitions to this section:

Superpave Mix Design Technologist (SMDT) - An inspector qualified by the KYTC to
submit, adjust, or approve asphalt mix designs.

Superpave Plant Technologist (SPT) - An inspector qualified by the KYTC to perform
routine inspection and process control, acceptance, or verification testing on asphalt mixtures.

Revision:

Subsection:

102.15 Process Agent.

Replace the 1st paragraph with the following:

Every corporation doing business with the Department shall submit evidence of compliance
with KRS Sections 14A.4-010, 271B.11-010, 271B.11-070, 271B.11-080, 271B.5-010 and
271B.16-220, and file with the Department the name and address of the process agent upon
whom process may be served.

Revision:

Subsection:

105.13 Claims Resolution Process.

Delete all references to TC 63-34 and TC 63-44 from the subsection as these forms are no
longer available through the forms library and are forms generated within the AASHTO
SiteManager software.

Revision:

Subsection:

108.01 Subcontracting of Contract.

Replace the section with the following:

Do not subcontract, sell, transfer, assign, or otherwise dispose of the Contract or any portion of
the Contract or Contracts, or of the right, title, or interest therein, without the Engineer’s
written consent. If the Contractor chooses to subcontract any portion of the Contract, a written
request to sublet work must be submitted on the Subcontract Request (TC 63-35) form for the
Engineer’s approval. When directed by the Engineer, submit a certified copy of the actual
subcontract agreement executed between the parties.

The Engineer will allow the Contractor to subcontract a portion, but the Contractor must
perform with his own organization work amounting to no less than 30 percent of the total
Contract cost. The Engineer will not allow any subcontractor to exceed the percentage to be
performed by the Contractor and will require the Contractor to maintain a supervisory role over
the entire project.

Do not allow any subcontractor to further subcontract any portion of the work without
obtaining written consent from the Engineer. When the Engineer gives such consent, the first
tier subcontractor may further subcontract a portion of his work not to exceed 50 percent of the
work originally subcontracted to him by the Contractor. Do not allow any second tier
subcontractor to subcontract any portion of the work.

Extra work performed by subcontractors in accordance with Section 109 will not be utilized in
the computation of total dollar amount subcontracted. Subcontract percentages are based upon
the original contract amount.

Payment to subcontractors for satisfactory performance of their work or materials supplied musf
be made within 7 calendar days from receipt of payment from the Engineer. Upon request by
the Engineer, provide proof that payment has been made to the subcontractor within the 7
calendar days. Progress payments may be withheld for failure to comply with this request

Contract ID: 162953
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Standard Specifications for Road and Bridge Construction, 2012 Edition
Effective with the April 29, 2016 Letting

The Engineer’s written consent to subcontract, assign, or otherwise dispose of any portion of
the Contract does not, under any circumstances, relieve the Contractor or the surety of their
respective liabilities and obligations under the Contract. The Engineer will make transactions
only with the Contractor. The Engineer will recognize subcontractors only in the similar
capacity of employees or workers of the Contractor who are subject to the same requirements as
to character and competence as specified in Subsection 108.06.

Lease agreements are acceptable on Department projects. No additional paperwork is needed
when equipment is rented from a commercial rental company unless the leased equipment
comes with an operator. In these circumstances, payroll records for the operator of the leased
equipment must be maintained and submitted by the contractor in accordance with Department
policy.

Lease agreements between contractors that involve equipment only will require the submittal of
a TC 63-71 Department Equipment Rental Form. If a Contractor is found to be in violation of
these requirements, the Engineer reserves the right to withhold payment for the work which
was performed in violation of these requirements. This provision does not include the lease or
use of equipment from a corporation or company wholly owned by the Contractor. The
Contractor shall not use equipment in the performance of the Contract to which title is not held
by the Contractor or an approved subcontractor without a submitted lease agreement.

If a public official has provided a documented Declaration of Emergency, then the Engineer
may verbally waive the requirement of submitting a TC 63-71 Department Equipment Rental
Form until the situation has ended. After the emergency situation ends, immediately remove
the equipment from the project or submit a completed TC 63-71 Department Equipment Rental
Form to the Engineer.

Revision:

Subsection:

108.03 Preconstruction Conference.

Replace 8) Staking with the following:

8) Staking (designated by a Professional Engineer or Land Surveyor licensed in the
Commonwealth of Kentucky.

Revision:

Subsection:

109.07.02 Fuel.
Revise item Crushed Aggregate Used for Embankment Stabilization to the following:
Crushed Aggregate

Used for Stabilization of Unsuitable Materials

Used for Embankment Stabilization

Delete the following item from the table.

Crushed-Sandstone Base (CementTreated)
Subsection: |110.02 Demobilization.
Revision:  |Replace the first part of the first sentence of the second paragraph with the following:

Perform all work and operations necessary to accomplish final clean-up as specified in the first
paragraph of Subsection 105.12;

Revision:

Subsection:

112.03.12 Project Traffic Coordinator (PTC).
Replace the last paragraph of this subsection with the following:
Ensure the designated PTC has sufficient skill and experience to properly perform the task

assigned and has successfully completed the qualification courses.

Contract ID: 162953
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Standard Specifications for Road and Bridge Construction, 2012 Edition
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Subsection: [112.04.18 Diversions (By-Pass Detours).

Revision: |Insert the following sentence after the 2nd sentence of this subsection.

The Department will not measure temporary drainage structures for payment when the contract
documents provide the required drainage opening that must be maintained with the diversion.
The temporary drainage structures shall be incidental to the construction of the diversion. If the
contract documents fail to provide the required drainage opening needed for the diversion, the
cost of the temporary drainage structure will be handled as extra work in accordance with
section 109.04.

Subsection: {201.03.01 Contractor Staking.

Revision: |Replace the first paragraph with the following: Perform all necessary surveying under the
general supervision of a Professional Engineer or Land Surveyor licensed in the
Commonwealth of Kentucky.

Subsection: [201.04.01 Contractor Staking.

Revision: |Replace the last sentence of the paragraph with the following: Complete the general layout of
the project under the supervision of a Professional Engineer or Land Surveyor licensed in the
Commonwealth of Kentucky.

Subsection: {206.04.01 Embankment-in-Place.

Revision: |Replace the fourth paragraph with the following: The Department will not measure suitable
excavation included in the original plans that is disposed of for payment and will consider it
incidental to Embankment-in-Place.

Subsection: |208.02.01 Cement.

Revision: |Replace paragraph with the following:

Select Type I or Type II cement conforming to Section 801. Use the same type cement
throughout the work.

Subsection: [208.03.06 Curing and Protection.

Revision:  |Replace the fourth paragraph with the following:

Do not allow traffic or equipment on the finished surface until the stabilized subgrade has
cured for a total of 7-days with an ambient air temperature above 40 degrees Fahrenheit. A
curing day consists of a continuous 24-hour period in which the ambient air temperature does
not fall below 40 degrees Fahrenheit. Curing days will not be calculated consecutively, but
must total seven (7) , 24-hour days with the ambient air temperature remaining at or above 40
degrees Fahrenheit before traffic or equipment will be allowed to traverse the stabilized
subgrade. The Department may allow a shortened curing period when the Contractor requests.
The Contractor shall give the Department at least 3 day notice of the request for a shortened
curing period. The Department will require a minimum of 3 curing days after final compaction.
The Contractor shall furnish cores to the treated depth of the roadbed at 500 feet intervals for
each lane when a shortened curing time is requested. The Department will test cores using an
unconfined compression test. Roadbed cores must achieve a minimum strength requirement of
80 psi.

Subsection: [208.03.06 Curing and Protection.
Revision:  |Replace paragraph eight with the following:
At no expense to the Department, repair any damage to the subgrade caused by freezing.
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Supplemental Specifications to the
Standard Specifications for Road and Bridge Construction, 2012 Edition
Effective with the April 29, 2016 Letting

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: A) Seed Mixtures for Permanent Seeding.

Revision: |Revise Seed Mix Type I to the mixture shown below:
50% Kentucky 31 Tall Fescue (Festuca arundinacea)
35% Hard Fescue (Festuca (Festuca longifolia)
10% Ryegrass, Perennial (Lolium perenne)
5% White Dutch Clover (Trifolium repens)

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: A) Seed Mixtures for Permanent Seeding.

Number: |2)

Revision:  |Replace the paragraph with the following:
Permanent Seeding on Slopes Greater than 3:1 in Highway Districts 4, 5, 6, and 7. Apply seed
mix Type II at a minimum application rate of 100 pounds per acre. If adjacent to a golf course
replace the crown vetch with Kentucky 31 Tall Fescue.

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: A) Seed Mixtures for Permanent Seeding.

Number: |3)

Revision:  |Replace the paragraph with the following:
Permanent Seeding on Slopes Greater than 3:1 in Highway Districts 1, 2, 3, 8,9, 10, 11, and
12. Apply seed mix Type III at a minimum application rate of 100 pounds per acre. If adjacent
to crop land or golf course, replace the Sericea Lespedeza with Kentucky 31 Fescue.

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: B) Procedures for Permanent Seeding.

Revision: |Delete the first sentence of the section.

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: B) Procedures for Permanent Seeding.

Revision: |Replace the second and third sentence of the section with the following:
Prepare a seedbed and apply an initial fertilizer that contains a minimum of 100 pounds of
nitrogen, 100 pounds of phosphate, and 100 pounds of potash per acre. Apply agricultural
limestone to the seedbed when the Engineer determines it is needed. When required, place
agricultural limestone at a rate of 3 tons per acre.

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: D) Top Dressing.

Revision: |Change the title of part to D) Fertilizer.

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: D) Fertilizer.

Revision:  |Replace the first paragraph with the following:
Apply fertilizer at the beginning of the seeding operation and after vegetation is established.
Use fertilizer delivered to the project in bags or bulk. Apply initial fertilizer to all areas prior to
the seeding or sodding operation at the application rate specified in 212.03.03 B). Apply 20-10-
10 fertilizer to the areas after vegetation has been established at a rate of 11.5 pounds per 1,000
square feet. Obtain approval from the Engineer prior to the 2nd fertilizer application. Reapply
fertilizer to any area that has a streaked appearance. The reapplication shall be at no additional
cost to the Department. Re-establish any vegetation severely damaged or destroyed because of
an excessive application of fertilizer at no cost to the Department.

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: D) Fertilizer.

Revision: |Delete the second paragraph.

Contract ID: 162953
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Subsection:
Revision:

212.04.04 Agricultural Limestone.
Replace the entire section with the following:
The Department will measure the quantity of agricultural limestone in tons.

Subsection: |212.04.05 Fertilizer.

Revision: |Replace the entire section with the following:
The Department will measure fertilizer used in the seeding or sodding operations for payment.
The Department will measure the quantity by tons.

Subsection: |212.05 PAYMENT.

Revision: |Delete the following item code:
Code Pay Item Pay Unit
05966 Topdressing Fertilizer Ton

Subsection: |212.05 PAYMENT.

Revision: |Add the following pay items:
Code Pay Item Pay Unit
05963 Initial Fertilizer Ton
05964  20-10-10 Fertilizer Ton
05992  Agricultural Limestone Ton

Subsection: [213.03.02 Progress Requirements.

Revision:
Replace the third paragraph with the following:
After exposing areas of erodible material, make every effort to stabilize and protect the areas as
quickly as possible. Permanently seed and mulch all areas at final grade within 14 days.
Temporary stabilization practices on those portions of the project where construction activities
have temporarily ceased shall be initiated within 14 days of the date of activity cessation. The
Engineer will suspend grading operations for instances where the Contractor fails to sustain
erosion control measures to effectively control erosion and to prevent water pollution in
accordance with the KPDES Permit. In addition, the Engineer will withhold monies due on
current estimates until corrective work has been initiated and is continuously progressing to
remediate noted deficiencies. Additionally, should noted deficiencies not be adequately
addressed to the satisfaction of the Engineer within 7 calendar days of receipt of written
notification of deficiencies, the Department will apply a penalty equal to the daily liquidated
damages rate until all aspects of the work have been completed.

Subsection: [213.03.05 Temporary Control Measures.

Part: E) Temporary Seeding and Protection.

Revision: |Delete the second sentence of the first paragraph.

Subsection: [304.02.01 Physical Properties.

Table: Required Geogrid Properties

Revision: |Replace all references to Test Method "GRI-GG2-87" with ASTM D 7737.

Subsection: [402.03.02 Contractor Quality Control and Department Acceptance.

Part: B) Sampling.

Revision: |Replace the second sentence with the following:

The Department will determine when to obtain the quality control samples using the random-
number feature of the mix design submittal and approval spreadsheet. The Department will
randomly determine when to obtain the verification samples required in Subsections 402.03.03
and 402.03.04 using the Asphalt Mixture Sample Random Tonnage Generator.

Contract ID: 162953
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Subsection: [402.03.02 Contractor Quality Control and Department Acceptance.

Part: D) Testing Responsibilities.

Number: |3) VMA.

Revision: |Add the following paragraph below Number 3) VMA:
Retain the AV/VMA specimens and one additional corresponding G,,,, sample for 5 working
days for mixture verification testing by the Department. For Specialty Mixtures, retain a
mixture sample for 5 working days for mixture verification testing by the Department. When
the Department's test results do not verify that the Contractor's quality control test results are
within the acceptable tolerances according to Subsection 402.03.03, retain the samples and
specimens from the affected sublot(s) for the duration of the project.

Subsection: [402.03.02 Contractor Quality Control and Department Acceptance.

Part: D) Testing Responsibilities.

Number: |4) Density.

Revision: |Replace the second sentence of the Option A paragraph with the following:
Perform coring by the end of the following work day.

Subsection: [402.03.02 Contractor Quality Control and Department Acceptance.

Part: D) Testing Responsibilities.

Number: |5) Gradation.

Revision: |Delete the second paragraph.

Subsection: [402.03.02 Contractor Quality Control and Department Acceptance.

Part: H) Unsatisfactory Work.

Number: 1) Based on Lab Data.

Revision: |Replace the second paragraph with the following:
When the Engineer determines that safety concerns or other considerations prohibit an
immediate shutdown, continue work and the Department will make an evaluation of
acceptability according to Subsection 402.03.05.

Subsection: [402.03.03 Verification.

Revision:  |Replace the first paragraph with the following:
402.03.03 Mixture Verification. For volumetric properties, the Department will perform a
minimum of one verification test for AC, AV, and VMA according to the corresponding
procedures as given in Subsection 402.03.02. The Department will randomly determine when
to obtain the verification sample using the Asphalt Mixture Sample Random Tonnage
Generator. For specialty mixtures, the Department will perform one AC and one gradation
determination per lot according to the corresponding procedures as given in Subsection
402.03.02. However, Department personnel will not perform AC determinations according to
KM 64-405. The Contractor will obtain a quality control sample at the same time the
Department obtains the mixture verification sample and perform testing according to the
procedures given in Subsection 402.03.02. If the Contractor's quality control sample is verified
by the Department's test results within the tolerances provided below, the Contractor's sample
will serve as the quality control sample for the affected sublot. The Department may perform
the mixture verification test on the Contractor's equipment or on the Department's equipment.

Subsection: [402.03.03 Verification.

Part: A) Evaluation of Sublot(s) Verified by Department.

Revision:  |Replace the third sentence of the second paragraph with the following:

When the paired t -test indicates that the Contractor's data and Department's data are possibly
not from the same population, the Department will investigate the cause for the difference
according to Subsection 402.03.05 and implement corrective measures as the Engineer deems
appropriate.
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Subsection: (402.03.03 Verification.

Part: B) Evaluation of Sublots Not Verified by Department.

Revision:  |Replace the third sentence of the first paragraph with the following:
When differences between test results are not within the tolerances listed below, the
Department will resolve the discrepancy according to Subsection 402.03.05.

Subsection: [402.03.03 Verification.

Part: B) Evaluation of Sublots Not Verified by Department.

Revision:  |Replace the third sentence of the second paragraph with the following:
When the F -test or t -test indicates that the Contractor's data and Department's data are possibly)|
not from the same population, the Department will investigate the cause for the difference
according to Subsection 402.03.05 and implement corrective measures as the Engineer deems
appropriate.

Subsection: |402.03.03 Verification.

Part: C) Test Data Patterns.

Revision:  |Replace the second sentence with the following:
When patterns indicate substantial differences between the verified and non-verified sublots,
the Department will perform further comparative testing according to subsection 402.03.05.

Subsection: [402.03 CONSTRUCTION.

Revision: |Add the following subsection: 402.03.04 Testing Equipment and Technician Verification.
For mixtures with a minimum quantity of 20,000 tons and for every 20,000 tons thereafter, the
Department will obtain an additional verification sample at random using the Asphalt Mixture
Sample Random Tonnage Generator in order to verify the integrity of the Contractor’s and
Department’s laboratory testing equipment and technicians. The Department will obtain a
mixture sample of at least 150 Ib at the asphalt mixing plant according to KM 64-425 and split
it according to AASHTO R 47. The Department will retain one split portion of the sample and
provide the other portion to the Contractor. At a later time convenient to both parties, the
Department and Contractor will simultaneously reheat the sample to the specified compaction
temperature and test the mixture for AV and VMA using separate laboratory equipment
according to the corresponding procedures given in Subsection 402.03.02. The Department
will evaluate the differences in test results between the two laboratories. When the difference
between the results for AV or VMA is not within + 2.0 percent, the Department will investigate
and resolve the discrepancy according to Subsection 402.03.05.

Subsection: [402.03.04 Dispute Resolution.

Revision: |Change the subsection number to 402.03.05.

Subsection: |402.05 PAYMENT.

Part: Lot Pay Adjustment Schedule Compaction Option A Base and Binder Mixtures

Table: AC

Revision:  |Replace the Deviation from JMF(%) that corresponds to a Pay Value of 0.95 to +0.6.

Subsection: [403.01 Description.

Revision: |Replace the sentence three and four of the first paragraph with the following:
Provide a Superpave Plant Technologist (SPT) or Superpave Mix Design Technician (SMDT)
qualified by the Laboratories' Quality Acceptance program. Be available to address all Quality
Control concerns arising during work performed under section 403.

Subsection: [403.02.10 Material Transfer Vehicle (MTV).

Revision: |Replace the first sentence with the following:

In addition to the equipment specified above, provide a MTV with the following minimum

characteristics:
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Subsection: [403.03.03 Preparation of Mixture

Part: C) Mix Design Criteria

Number: |2)

Revision: |Revise part 2) to read as follows: Selection of Optimum AC. Normally, the Department will
approve the AC at an air-void content of 4.0 percent. The Engineer may assign an AC
corresponding to other air-void levels as deemed appropriate. Ensure the optimum AC is a
minimum of 5.2 percent by weight of the total mixture for all 0.5-inch nominal surface
mixtures and 5.5 percent by weight of the total mixture for all 0.38-inch nominal surface
mixtures.

Subsection: |412.02.09 Material Transfer Vehicle (MTV).

Revision:  |Replace the paragraph with the following:

Provide and utilize a MTV with the minimum characteristics outlined in section 403.02.10.

Subsection: [412.03.07 Placement and Compaction.

Revision:  |Replace the first paragraph with the following:

Use a MTV when placing SMA mixture in the driving lanes. The MTV is not required on
ramps and/or shoulders unless specified in the contract. When the Engineer determines the use
of the MTV is not practical for a portion of the project, the Engineer may waive its requirement
for that portion of pavement by a letter documenting the waiver.

Subsection: |412.04 MEASUREMENT.

Revision: |Add the following subsection:

412.04.03. Material Transfer Vehicle (MTV). The Department will not measure the MTV for
payment and will consider its use incidental to the asphalt mixture.

Subsection: [501.03.19 Surface Tolerances and Testing Surface.

Part: B) Ride Quality.

Revision: |Add the following to the end of the first paragraph:

The Department will specify if the ride quality requirements are Category A or Category B
when ride quality is specified in the Contract. Category B ride quality requirements shall apply
when the Department fails to classify which ride quality requirement will apply to the Contract.

Subsection: [501.03.05 Weather Limitations and Protection.

Revision: |Replace the reference to Subsection 501.03.19 in Paragraph 5, with Subsection 501.03.20.

Subsection: |601.02.02 Cement

Revision: |Replace the third sentence with the following: The Department will allow the use of Type
IP(220), Type IS(<30), Type IL, Type II, and Type III when the Engineer approves.

Subsection: |601.02.02 Cement

Revision:  |Replace the fifth sentence with the following: If unsatisfactory test results are obtained using

Type IP(<20), Type IS(<30), Type IL, Type 11, or Type III cement complete the work using
Type I cement.
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Subsection:
Part:

601.03.02 Concrete Producer Responsibilities.
E) Trip Tickets.

Revision: |Replace the section with the following:
Furnish a trip ticket containing the minimum information shown in the table below. Certify that
the data on the ticket is correct and that the mixture conforms to the approved mix design.
Ensure that the plant manager or a Level II concrete technician signs the ticket. The
Department's jobsite inspector will complete all other necessary information on the back of the
trip ticket.
Contract Id: Proj. Number: |Date: County: |
Truck No: Producer Name: SiteManager Sample Id:
Qty{vds?): Time Loaded (Non Agitated Concrete Only):
Begin Mixing Time: AM PM REW
Set Retarder Used Yes Type Mo
Water Reducer Used Yes Type Mo
Water Underrun Gal,-“‘fu:l3 Total Gallons
Design W,/C:  |Actual W/C: |5Iump {inches)
Batch Weight Information:
Material: Description: Design Otv: Reguired: Batched: 28War: %Moisture: Actual:
Remarks:
*The data on this ticket is correct for the approved concrete mix design.®
Signature: Date:
KRMCA Level 1l Technician or Plant Manager
Subsection: (601.03.03 Proportioning and Requirements
Part: A) Concrete
Revision: |Revise Table for INGREDIENT PROPORTIONS AND REQUIREMENTS FOR VARIOUS
CLASSES OF CONCRETE as follows: Replace "M1 w/ Type 1 cement" with "M1 w/ Type 1
or blended hydraulic cement"
Subsection: (601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Revision: |Revise part C) header to read as follows: Mixtures Using Type [P(<20), IS(<30), and IL
Cement and Mineral Admixtures.
Subsection: (601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Number: |1)
Revision: |Revise first sentence to read as follows: Type IP(<20), IS(<30), IL Cement.
Subsection: (601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Number: |2)
Revision: |Revise second sentence to read as follows: The use of fly ash, blast furnace slag cement, or

micosilica in concrete is the Contractor's option.
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Subsection: [601.03.03 Proportioning and Requirements

Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures

Number: |2)

Revision: |Revise the first sentence in the second paragraph to read as follows: When the ability to use
blast furnace slag cement or microsilica has not been demonstrated have the concrete producer
provide trial batches in accordance with Subsection 601.03.02 G) 1).

Subsection: [601.03.03 Proportioning and Requirements

Part: C) Mixtures Using Type IP, IS, and [(SM) Cement or Mineral Admixtures

Number: |2)

Part: b)

Revision: |Revise first sentence to read as follows: Blast Furnace Slag Cement

Subsection: (601.03.03 Proportioning and Requirements

Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures

Number: |2)

Part: b)

Revision: |Revise second sentence to read as follows: When added as a separate ingredient, use Grade
120 or Grade 100 slag to reduce the quantity of cement, except do not use blast furnace slag
cement to reduce the quantity of Type IS(<30) cement.

Subsection: [601.03.03 Proportioning and Requirements

Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures

Number: |2)

Part: b)

Revision: |In part b), replace all references to "GGBF slag" with "blast furnace slag cement".

Subsection: [601.03.04 Classes and Primary Uses

Part: H) Class M1

Revision: |Revise part H) to read as follows: High early strength for bridge joint repair and full or partial
depth bridge deck patching. (Type 1 cement or blended hydraulic cement)

Subsection: [603.03.06 Cofferdams.

Revision:  |Replace the seventh sentence of paragraph one with the following:
Submit drawings that are stamped by a Professional Engineer licensed in the Commonwealth of
Kentucky.

Subsection: [605.03.04 Tack Welding.

Revision: |Insert the subsection and the following:
605.03.04 Tack Welding. The Department does not allow tack welding.

Subsection: [606.03.17 Special Requirements for Latex Concrete Overlays.

Part: A) Existing Bridges and New Structures.

Number: |1) Prewetting and Grout-Bond Coat.

Revision: |Add the following sentence to the last paragraph: Do not apply a grout-bond coat on bridge
decks prepared by hydrodemolition.

Subsection: [609.03 Construction.

Revision:  |Replace Subsection 609.03.01 with the following:

609.03.01 A) Swinging the Spans. Before placing concrete slabs on steel spans or precast
concrete release the temporary erection supports under the bridge and swing the span free on its
supports.

609.03.01 B) Lift Loops. Cut all lift loops flush with the top of the precast beam once the
beam is placed in the final location and prior to placing steel reinforcement. At locations where]
lift loops are cut, paint the top of the beam with galvanized or epoxy paint.
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Subsection: [611.03.02 Precast Unit Construction.

Revision:  |Replace the first sentence of the subsection with the following:

Construct units according to ASTM C1577, replacing Table 1 (Design Requirements for
Precast Concrete Box Sections Under Earth, Dead and HL-93 Live Load Conditions)
with KY Table 1 (Precast Culvert KYHL-93 Design Table), and Section 605 with the
following exceptions and additions:

Subsection: [613.03.01 Design.

Number: |2)

Revision: |Replace "AASHTO Standard Specifications for Highway Bridges" with "AASHTO LRFD
Bridge Design Specifications"

Subsection: |615.06.02

Revision: |Add the following sentence to the end of the subsection.

The ends of units shall be normal to walls and centerline except exposed edges shall be beveled
% inch.

Subsection: [615.06.03 Placement of Reinforcement in Precast 3-Sided Units.

Revision: |Replace the reference of 6.6 in the section to 615.06.06.

Subsection: [615.06.04 Placement of Reinforcement for Precast Endwalls.

Revision: |Replace the reference of 6.7 in the section to 615.06.07.

Subsection: [615.06.06 Laps, Welds, and Spacing for Precast 3-Sided Units.

Revision: |Replace the subsection with the following:

Tension splices in the circumferential reinforcement shall be made by lapping. Laps may not be
tack welded together for assembly purposes. For smooth welded wire fabric, the overlap shall
meet the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.2 and
AASHTO 2012 Bridge Design Guide Section 5.11.6.3. For deformed welded wire fabric, the
overlap shall meet the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.1
and AASHTO 2012 Bridge Design Guide Section 5.11.6.2. The overlap of welded wire fabric
shall be measured between the outer most longitudinal wires of each fabric sheet. For
deformed billet-steel bars, the overlap shall meet the requirements of AASHTO 2012 Bridge
Design Guide Section 5.11.2.1. For splices other than tension splices, the overlap shall be a
minimum of 12" for welded wire fabric or deformed billet-steel bars. The spacing center to
center of the circumferential wires in a wire fabric sheet shall be no less than 2 inches and no
more than 4 inches. The spacing center to center of the longitudinal wires shall not be more
than 8 inches. The spacing center to center of the longitudinal distribution steel for either line
of reinforcing in the top slab shall be not more than 16 inches.

Subsection: [615.06.07 Laps, Welds, and Spacing for Precast Endwalls.

Revision: |Replace the subsection with the following:

Splices in the reinforcement shall be made by lapping. Laps may not be tack welded together
for assembly purposes. For smooth welded wire fabric, the overlap shall meet the requirements
of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.2 and AASHTO 2012 Bridge Design
Guide Section 5.11.6.3. For deformed welded wire fabric, the overlap shall meet the
requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.1 and AASHTO 2012
Bridge Design Guide Section 5.11.6.2. For deformed billet-steel bars, the overlap shall meet
the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.1. The spacing center-
to-center of the wire fabric sheet shall not be less than 2 inches or more than 8§ inches.
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Subsection:
Revision:

615.08.01 Type of Test Specimen.

Replace the subsection with the following:

Start-up slump, air content, unit weight, and temperature tests will be performed each day on
the first batch of concrete. Acceptable start-up results are required for production of the first
unit. After the first unit has been established, random acceptance testing is performed daily for
each 50 yd3 (or fraction thereof). In addition to the slump, air content, unit weight, and
temperature tests, a minimum of one set of cylinders shall be required each time plastic
property testing is performed.

Subsection: [615.08.02 Compression Testing.

Revision: |Delete the second sentence.

Subsection: [615.08.04 Acceptability of Core Tests.

Revision: |Delete the entire subsection.

Subsection: [615.12 Inspection.

Revision: |Add the following sentences to the end of the subsection:  Units will arrive at jobsite with the
"Kentucky Oval" stamped on the unit which is an indication of acceptable inspection at the
production facility. Units shall be inspected upon arrival for any evidence of damage resulting
from transport to the jobsite.

Subsection: [701.04.16 Deduction for Pipe Deflection.

Revision: |Insert the following at the end of the paragraph:

The section length is determined by the length of the pipe between joints where the failure
occurred.

Subsection: |716.02.02 Paint.

Revision: |Replace sentence with the following: Conform to Section 821.

Subsection: |716.03 CONSTRUCTION.

Revision: |Replace bullet 5) with the following: 5) AASHTO Standard Specifications for Structural
Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current
interims,

Subsection: [716.03.02 Lighting Standard Installation.

Revision: |Replace the paragraph with the following:

Locate poles to avoid trees, drainage, structures, etc. Regardless of the station & offset noted,
locate all poles/bases behind guardrail a minimum of 4 feet behind the face of the guardrail.
All poles shall be placed as close to stations and offsets as stated on Plans to provide proper
illumination. If any pole needs to be relocated from stations indicated, the Division of Traffic
Operations shall be contacted. When submitting brochures for suggested luminaires include
iso lux curves, IES type distribution, lamp lumens, and typical ballast factor used for each type
of luminaire. Submit the photometric data in a digital IES format to the Division of Traffic
Operations. Include with the submittal a point of contact and phone number to answer
technical questions about the luminaire.

Subsection: [716.03.02 Lighting Standard Installation.

Part: A) Conventional Installation.

Revision:  |Replace the third sentence with the following: Orient the transformer base so the door is
positioned on the side away from on-coming traffic.

Subsection: [716.03.02 Lighting Standard Installation.

Part: A) Conventional Installation.

Number: |1) Breakaway Installation and Requirements.

Revision:  |Replace the first sentence with the following: For breakaway supports, conform to Section 12

of the AASHTO Standard Specifications for Structural Supports for Highway Signs,
Luminaires, and Traffic Signals, 2013-6th Edition with current interims.
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Subsection: [716.03.02 Lighting Standard Installation.

Part: B) High Mast Installation

Revision: |Replace the first three sentences of the first paragraph with the following: Install each high
mast pole as noted on Plans. Install each high mast pole on a separate circuit and use luminaires
with light patterns as indicated. Orient luminaires as shown in Plans.

Subsection: [716.03.02 Lighting Standard Installation.

Part: B) High Mast Installation

Number: |2) Concrete Base Installation

Revision: |Modification of Chart and succeeding paragraphs within this section:

Drlled Shaft Depth Data
3:1 Ground 2:1 Ground 1.3:1 Ground
Level Ground Slope Slope Slope &
Soil Fock Soil Fock Soil Fock Soil Fock
17 ft T ft 19 ft T it 20 ft T it o T ft
Steel Fequirements
Wertical Bars Ties or Spiral
. Spacing or
Size Total Size " itch
=10 16 =4 12 inch

Note 1: Shaft length is 22 feet for cohesive soil only. For cohesionless soil, contact Geotechnical Branch for
design.

Note 2: Do not construct high mast drilled shafts on ground slopes steeper than 1.5:1 without the approval of the
Division of Traffic Operations.

If rock is encountered during drilling operations and confirmed by the Engineer to be of sound
quality, the shaft is only required to be further advanced into the rock by the length of rock
socket shown in the design table. The total length of the shaft need not be longer than that of
soil alone. Both longitudinal rebar length and number of ties or spiral length shall be adjusted

If a shorter depth is desired for the drilled shaft, the Contractor shall provide, for the state's
review and approval, a detailed column design with individual site specific soil and rock
analysis performed and approved by a Professional Engineer licensed in the Commonwealth of
Kentucky.

Spiral reinforcement may be substituted for ties. If spiral reinforcement is used, one and one-
half closed coils shall be provided at the ends of each spiral unit. Subsurface conditions
consisting of very soft clay or very loose saturated sand could result in soil parameters weaker
than those assumed. Engineer shall consult with the Geotechnical Branch if such conditions

The bottom of the drilled hole shall be firm and thoroughly cleaned so no loose or compressible
materials are present at the time of the concrete placement. If the drilled hole contains standing
water, the concrete shall be placed using a tremie to displace water. Continuous concrete flow
will be required to insure full displacement of any water.

The reinforcement and anchor bolts shall be adequately supported in the proper positions so no
movement occurs during concrete placement. Welding of anchor bolts to the reinforcing cage

is unacceptable, templates shall be used. Exposed portions of the foundation shall be formed to
create a smooth finished surface. All forming shall be removed upon completion of foundation

construction.
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Subsection: [716.03.03 Trenching.

Part: A) Trenching of Conduit for Highmast Ducted Cables.

Revision:  |Add the following after the first sentence: If depths greater than 24 inches are necessary, obtain
the Engineer's approval and maintain the required conduit depths coming into the junction
boxes. No payment for additional junction boxes for greater depths will be allowed.

Subsection: [716.03.03 Trenching.

Part: B) Trenching of Conduit for Non-Highmast Cables.

Revision: |Add the following after the second sentence: If depths greater than 24 inches are necessary for
either situation listed previously, obtain the Engineer's approval and maintain the required
conduit depths coming into the junction boxes.

Subsection: |716.03.04 Conduit Installation.

Revision: |Replace the first two sentences of the paragraph with the following: Provide rigid steel
conduit encasement for all conductors except as specified in the Contract. Provide conduit that
is listed on the Department’s List of Approved Materials.

Subsection: [716.03.04 Conduit Installation.

Part: A) Conduit Requirements in Junction Boxes.

Number: |1) Highmast Ducted Cable.

Revision: |Replace the first two sentences with the following: Install conduit horizontally through the
junction box. Conduit shall be 4 inches from the bottom and 4 inches from the side of the
junction box.

Subsection: |716.03.04 Conduit Installation.

Revision:  |Add the following to the Part to the Subsection: G) Bore and Jack. Construction
methods shall be in accordance with Subsections 706.03.02, paragraphs 1, 2 and 4.

Subsection: |716.03.08 Splicing.

Revision: |Replace the last sentence of the paragraph with the following: Ensure the splices are of the
correct size for the wire being used.

Subsection: |[716.03.10 Junction Boxes.

Revision: |Replace subsection title with the following: Electrical Junction Box and replace the last
sentence of the paragraph with the following: Any additional junction boxes shall be approved
by the Engineer.

Subsection: [716.03.13 Temporary Lighting.

Revision: |Change subsection heading to the following: 716.03.13 Temporary/Maintain Lighting.

Subsection: [716.03.13 Temporary /Maintain Lighting.

Revision: |Replace the entire section with the following:

The Contractor shall furnish and install all materials necessary to temporarily light the proposed
roadway to design standards in Subsection 716.03. The Contractor shall submit his proposed
design of temporary lighting to the Division of Traffic Operations for approval at least 30 days
before installation.

Maintain all lighting elements impacted within or outside the project limits until new lighting
elements are installed and a functional inspection has been performed on the new lighting
elements. The Contractor shall submit a proposed design for maintaining lighting to the
Division of Traffic Operations for approval at least 30 days before installation.

14

Contract ID: 162953
Page 111 of 157



MUHLENBERG - OHIO COUNTIES
121GR16MO038 - FEO02

Supplemental Specifications to the
Standard Specifications for Road and Bridge Construction, 2012 Edition
Effective with the April 29, 2016 Letting

Subsection:
Revision:

716.03.14 Remove Lighting.

Replace the section with the following: Remove all lighting equipment that is identified by
the Engineer as no longer necessary including, but not limited to, the following: pole bases,
poles, junction boxes, cabinets, and wood poles. Pole bases shall be removed a minimum of
one foot below finished grade by chipping off or other method that is approved by the
Engineer. Dispose of all removed concrete off right-of-way. Wood poles shall be removed a
minimum of one foot below finished grade. Backfill holes with material approved by the
Engineer. Conduit may be abandoned in the ground. All materials shall be removed from the
project as directed by the Engineer. Transformers not owned by a utility shall be tested for
PCB's and disposed of in accordance with state regulations.

Subsection: |716.03.15 Painting.

Revision:

Replace the first sentence with the following: Clean non-galvanized or damaged surfaces of
exposed junction boxes, pull boxes, control panels, poles, and similar equipment, and apply
one coat of an inhibiting paint and two coats of aluminum paint.

Subsection: |716.04.01. Poles.

Revision: |Change the subsection heading to 716.04.01 Pole and replace the last sentence of the
subsection with the following: The Department will not measure anchor bolts, washers, nuts,
anchor bolt covers, ground lugs, and any associated hardware for payment and will consider
them incidental to this item of work.

Subsection: [716.04.02 High Mast Pole.

Revision:

Replace the second sentence with the following: The Department will not measure the
lowering device, anchor bolts, head frame assembly, cables, winch unit, power cables, wiring,
connectors, circuit breakers, grounding lugs, ground wire, ground rods, conduits, test plugs,,
adjustment and calibration of the unit to provide the desired operation, and any associated
hardware for payment and will consider them incidental to this item of work.

Subsection: |716.04.03 Bracket.

Revision: |Replace the second sentence with the following: The Department will not measure any
associated hardware needed for attaching the bracket to the pole for payment and will consider
them incidental to this item of work.

Subsection: |716.04.04 Pole Base.

Revision: |Change the subsection heading to 716.04.04 Pole Bases and delete the paragraph.

Subsection: |716.04.04 Pole Bases.

Revision: |Insert the following:

A. Pole Base. The Department will measure the quantity as each individual unit furnished
and installed. The Department will not measure excavation, concrete, conduits, fittings, ground
rods, ground wires, ground lugs, reinforcing steel, restoring disturbed areas to the satisfaction
of the Engineer, and any associated hardware for payment and will consider them incidental to
this item of work.

B. Pole Base High Mast. The Department will measure the quantity in cubic yards
furnished and installed. The Department will not measure excavation, concrete, conduits,
fittings, ground rods, ground wires, ground lugs, reinforcing steel, restoring disturbed areas to
the satisfaction of the Engineer, and any associated hardware for payment and will consider
them incidental to this item of work.
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Subsection:
Revision:

716.04.05 Pole Base in Median Wall.

Replace the last sentence with the following: The Department will not measure conduits,
fittings, junction boxes, additional reinforcing steel, ground rods, ground wire, ground lugs,
and aluminum cover plates (if specified) for payment, and will consider them incidental to this
item of work.

Subsection:
Revision:

716.04.06 Transformer Base.

Replace the last sentence with the following: The Department will not measure transformer
door, ground lug, anchoring bolts, nuts, washers, and any associated hardware for payment and
will consider them incidental to this item of work. The filling of any unused holes will also be
considered incidental to this item of work.

Subsection:
Revision:

716.04.07 Pole with Secondary Equipment.
Replace the heading with the following: 716.04.07 Pole with Secondary Control Equipment.

Subsection:
Revision:

716.04.07 Pole with Secondary Control Equipment.

Replace the second and third sentence with the following: The Department will not measure
mounting the cabinet to the pole, backfilling, restoration, any necessary hardware to anchor
pole, electrical inspection fees, and required building fees involving utility secondary, and
primary service for payment and will consider them incidental to this item of work. The
Department will also not measure furnishing and installing electrical service conductors,
specified conduits, meter base, transformer, service panel, fused cutout, fuses, lighting
arrestors, photoelectrical control, circuit breaker, contactor, manual switch, ground rods,
ground lugs, and ground wires for payment and will consider them incidental to this item of]
work. The filling of unused holes will also be considered incidental to this item of work.

Subsection:
Revision:

716.04.08 Lighting Control Equipment.

Replace the paragraph with the following:

The Department will measure the quantity as each individual unit furnished and installed. The
Department will not measure the concrete base, excavation, backfilling, restoration, any
necessary anchors, electrical inspection fees, and required building fees involving utility
secondary/primary service for payment and will consider them incidental to this item of work.
The Department will also not measure furnishing and installing electrical service conductors,
specified conduits, meter base, transformer, service panel, fused cutout, fuses, lighting
arrestors, photoelectrical control, circuit breakers, contactor, manual switch, ground rods,
ground lugs, and ground wires for payment and will consider them incidental to this item of
work. The Department will not measure the filling of any unused holes with and will consider
them incidental to this item of work.

Subsection:
Revision:

716.04.09 Luminaire.

Replace the paragraph with the following: The Department will measure the quantity as
each individual unit furnished and installed. The Department will not measure lamps, starters,
ballasts, drivers, surge protection, dimming modules, photo-control receptacle, specified
shielding (if required), and any adjustments necessary to provide the desired lighting pattern for
payment and will consider them incidental to this item of work.

Subsection:
Revision:

716.04.10 Fused Connector Kits.

Replace the heading with the following: 716.04.10 Fuse Connector Kits.
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Subsection:

Revision:

716.04.10 Fuse Connector Kits.

Replace the paragraph with the following: The Department will measure the quantity as each
individual unit furnished and installed. The Department will not measure fuses/lugs for
payment and will consider them incidental to this item of work.

Subsection: |716.04.11 Conduit.

Revision: |Replace the second sentence with the following: The Department will not measure installation
in ground or on structures, conduit fittings, test plugs, expansion joints with bonding straps,
grounding lugs, drill anchors, clamps, and any additional hardware required for payment and
will consider them incidental to this item of work.

Subsection: [716.04.12 Markers.

Revision: |Replace the section with the following: The Department will measure the quantity as each
individual unit furnished and installed.

Subsection: |716.04.13 Junction Box.

Revision:  |Replace the subsection title with the following: Electrical Junction Box Type Various.

Subsection: [716.04.13 Electrical Junction Box Type Various.

Revision: |Replace the section with the following: The Department will measure the quantity as each
individual unit furnished and installed. The Department will not measure additional junction
boxes for greater depths than those identified in Plans, #57 aggregate, backfilling, restoration of]
disturbed areas to the satisfaction of the Engineer, geotextile filter fabric, concrete, hot dipped
galvanized cover, stainless steel screws, rubber gasket, and any associated hardware for
payment , and will consider them incidental to this item of work.

Subsection: |716.04.13 Junction Box.

Part: A) Junction Electrical.

Revision:  |Delete Part A.

Subsection: [716.04.14 Trenching and Backfilling.

Revision: |Replace the section with the following: The Department will measure the quantity in linear
feet. The Department will not measure excavation, backfilling, underground utility warning
tape (if required), and the restoration of disturbed areas to original condition for payment and
will consider them incidental to this item of work.

Subsection: [716.04.15 Wire or Cable.

Revision: |Replace the section with the following: The Department will measure the quantity in linear feet
furnished and installed. The Department will not measure installation within conduit, splice
boots, and any other hardware required for installing cable for payment and will consider them
incidental to this item of work.

Subsection: [716.04.16 Ducted Cable.

Revision: |Replace the second sentence of the paragraph with the following: The Department will not
measure installation within trench or conduit and any other necessary hardware for payment
and will consider them incidental to this item of work.

Subsection: [716.04.17 Temporary Lighting

Revision:  |Rename the subsection as follows: 716.04.17 Temporary Lighting/Maintain Lighting.
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Subsection:
Revision:

716.04.17 Temporary Lighting/Maintain Lighting.

Delete the paragraph and add the following parts:

A) Temporary Lighting. The Department will measure the quantity by lump sum. The
Department will not measure poles, luminaires, wire, conduit, trenching and backfilling,
control equipment, all relocations and removal, design (if required), and any other necessary
hardware to make a complete installation for payment and will consider them incidental to this
item of work.

B) Maintain Lighting. The Department will measure the quantity by lump sum. The
Department will not measure maintenance of lighting elements and design (if required) for
payment and will consider them incidental to this item of work.

Subsection: [716.04.18 Remove Lighting.

Revision: |Replace the paragraph with the following: The Department will measure the quantity by lump
sum. The Department will not measure backfilling and the disposal or transportation of
equipment and materials associated with any structural or electrical component of the lighting
system including, but not limited to pole bases, poles, junction boxes, cabinets, and wood poles
for payment and will consider them incidental to this item of work.

Subsection: [716.04.19 Remove Pole Base.

Revision: |Delete Subsection.

Subsection: [716.04.20 Bore and Jack Conduit.

Revision: |Renumber Subsection to 716.04.19 Bore and Jack Conduit.

Subsection: [716.04.19 Bore and Jack Conduit.

Revision:  |Replace the paragraph with the following: The Department will measure the quantity in linear
feet. This item shall include all work necessary for boring and installing conduit under an
existing roadway.

Subsection: |716.05 PAYMENT.

Revision: |Revise the following under Code, Pay Item, and Pay Unit with the following:

Code Pay Item Pay Unit
04700-04701  Pole(Various)Mtg Ht Each
04710-04714  Pole(Various)Mtg Ht High Mast Each
04810-04811 Electrical Junction Box (Various) Each
20391NS835  Electrical Junction Box Type A Each
20392NS835 Electrical Junction Box Type C Each
04770-04773  Luminaire (Various) Each

04780 Fuse Connector Kit Each
20410ED Maintain Lighting Lump Sum
04941 RemovePole Base——————— Hael

Subsection: |723.02.02 Paint.

Revision: |Replace sentence with the following: Conform to Section 821.

Subsection: |723.03 CONSTRUCTION.

Revision:  |Replace bullet 5) with the following: 5) AASHTO Standard Specifications for Structural
Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current
interims,

Subsection: [723.03.02 Poles and Bases Installation.

Revision: |Replace the title with the following: 723.03.02 Pole and Base Installation.
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Subsection: [723.03.02 Pole and Base Installation.

Revision: |Replace the first paragraph with the following: Regardless of the station and offset noted,
locate all poles/bases behind the guardrail a minimum of four feet from the front face of the
guardrail to the front face of the pole base. Orient the handhole door away from traffic travel
path. If pole base is installed within a sidewalk the top of the pole base shall be the same grade
as the sidewalk.

Subsection: [723.03.02 Poles and Bases Installation.

Part: A) Steel Strain and Mastarm Poles Installation

Revision: |Replace the title of Part A) Steel Strain and Mast Arm Pole Installation.

Subsection: [723.03.02 Pole and Base Installation.

Part: A) Steel Strain and Mast Arm Pole Installation.

Revision: |Insert the following sentence at the beginning of the first paragraph: Install pole bases 4 to 6
inches above grade.

Subsection: [723.03.02 Pole and Base Installation.

Part: A) Steel Strain and Mast Arm Pole Installation.

Revision: |Replace the second paragraph with the following: For concrete base installation, see Subsection
716.03.02 B), 2), Paragraphs 2-6. Drilled shaft depth shall be based on the soil conditions
encountered during drilling and slope condition at the site. Refer to the design chart below:

Subsection: [723.03.02 Pole and Base Installation.

Part: B) Pedestal or Pedestal Post Installation.

Revision: |Replace the second sentence with the following: If over 12 feet high the base shall have the
minimum depth and diameter as Subsection 716.03.02 (A), paragraph 2.

Subsection: |723.03.02 Poles and Bases Installation.

Part: B) Pedestal or Pedestal Post Installation.

Revision:  |Replace the fourth sentence of the paragraph with the following: For breakaway supports,
conform to Section 12 of the AASHTO Standard Specifications for Structural Supports for
Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current interims.
Subsection: [723.03.03 Trenching.

Revision: |Replace the first sentence with the following: See Subsection 716.03.03 (B).

Subsection: [723.03.03 Trenching.

Part: A) Under Roadway.

Revision: |Delete Part A) Under Roadway.

Subsection: [723.03.05 Conduit Requirements in Junction Boxes.

Revision: |Delete the Subsection and replace with the following:

723.03.05 Fuse Connector Kits. See Subsection 716.03.09.

Subsection: [723.03.06 Coupling Installation.

Revision: |Delete the Subsection and replace with the following:

723.03.06 Painting. See Subsection 716.03.15.

Subsection: (723.03.07 Bonding Requirements.

Revision: |Delete the Subsection and replace with the following:

723.03.07 Electrical Junction Boxes. See Subsection 716.03.10.
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Subsection:
Revision:

723.03.08 Painting.
Replace with 723.03.06 Painting. See Subsection 716.03.15.

Subsection:
Revision:

723.03.09 Underground Warning Tape.
Renumber Subsection to 723.03.08 Underground Warning Tape.

Subsection:
Revision:

723.03.10 Backfilling and Disturbed Areas.
Renumber Subsection to 723.03.09 Backfilling and Disturbed Areas.

Subsection:

723.03.11 Wiring Installation.

Revision: |Renumber Subsection to 723.03.10 Wiring Installation.

Subsection: (723.03.10 Wiring Installation.

Revision: |Add the following sentence between the fifth and sixth sentences: Provide an extra two feet of
loop wire and lead-in past the installed conduit in poles, pedestals, and junction boxes.

Subsection: 723.03.12 Loop Installation.

Revision:  |Renumber Subsection to 723.03.11 Loop Installation.

Subsection: [723.03.11 Loop Installation.

Revision:  |Replace the fourth sentence of the 2nd paragraph with the following: Provide an extra two feet
of loop wire and lead-in past the installed conduit in poles, pedestals, and junction boxes.

Subsection: [723.03.13 Grounding Installation.

Revision: |Renumber Subsection to 723.03.12 Grounding Installation.

Subsection: (723.03.12 Grounding Installation.

Revision: |Replace the reference to "Standard Detail Sheets" in the first sentence with "Plans".

Subsection: [723.03.14 Splicing.

Revision: |Renumber Subsection to 723.03.13 Splicing.

Subsection: [723.03.13 Splicing.

Revision: |Delete the reference to (IMSA 19-2) from the Sth sentence of the paragraph.

Subsection: [723.03.15 Painting.

Revision: |Delete Subsection.

Subsection: (723.03.14 Splicing.

Revision: |Replace with new Subsection 723.03.14 Remove Signal Equipment.

Subsection: [723.03.14 Remove Signal Equipment.

Revision: |Insert the following for the new subsection: Remove all traffic signal equipment that is
identified by the Engineer as no longer necessary including, but not limited to, the following:
pole bases, poles, junction boxes, cabinets, wood poles, and advance warning flashers. Pole
bases shall be removed a minimum of one foot below finished grade by chipping off or other
method that is approved by the Engineer. Dispose of all removed concrete off right-of-way.
Wood poles shall be removed a minimum of one foot below finished grade. Backfill holes with|
material approved by the Engineer. Conduit may be abandoned in the ground. Contact the
district traffic Engineer to determine if any removed signal equipment needs to be returned to
the district and to determine the location/time for such deliveries.

Subsection: [723.05.16 Drawings.

Revision:  |Renumber the Subsection to 723.03.15 Drawings.
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Subsection:
Revision:

723.03.15 Drawings.

Replace Subsection with the following: Before final inspection of the traffic control device,
provide a complete set of reproducible as-built drawings that show the arrangement and
locations of all equipment including: junction boxes, conduits, spare conduits, etc. Keep a
daily record of all conduits placed in trenches, showing the distance from the pavement edge,
the depth, and the length of runs, and indicate this information on the as-built drawings.

Subsection:

723.03.17 Acceptance and Inspection Requirements.

Revision: |Renumber Subsection to 723.03.16 Acceptance and Inspection Requirements.

Subsection: (723.03.16 Acceptance and Inspection Requirements.

Revision: |Replace the first paragraph of the section with the following: See Subsection 105.12. In
coordination with the District Traffic Engineer, energize traffic control device as soon as it is
fully functional and ready for inspection. After the work has been completed, conduct an
operational test demonstrating that the system operates in accordance with the Plans in the
presence of the Engineer. The Department will also conduct its own tests with its own
equipment before final acceptance. Ensure that the traffic control device remains operational
until the Division of Traffic Operations has provided written acceptance of the electrical work.

Subsection: |723.04.01 Conduit.

Revision: |Replace the second sentence of the subsection with the following: The Department will not
measure conduit fittings, ground lugs, test plugs, expansion joints, and clamps for payment and
will consider them incidental to this item of work.

Subsection: |723.04.02 Junction Box.

Revision: |Replace subsection title with the following: Electrical Junction Box Type Various.

Subsection: [723.04.02 Electrical Junction Box Type Various.

Revision:  |Replace the subsection with the following: The Department will measure the quantity as each
individual unit furnished and installed. The Department will not measure additional junction
boxes for greater depths than those identified in Plans, Aggregate (#57), backfilling, restoration
of disturbed areas to the satisfaction of the Engineer, geotextile fabric, concrete, hot dipped
galvanized cover, stainless steel screws, rubber gasket, and any associated hardware for
payment and will consider them incidental to this item of work.

Subsection: [723.04.03 Trenching and Backfilling.

Revision: |Replace the second sentence with the following: The Department will not measure excavation,
backfilling, underground utility warning tape, and the restoration of disturbed areas to original
condition for payment and will consider them incidental to this item of work.

Subsection: [723.04.04 Open Cut Roadway.

Revision: |Replace the second sentence of the subsection with the following: The Department will not
measure concrete, reinforcing steel, and asphalt for payment and will consider them incidental
to this item of work.

Subsection: [723.04.05 Loop Wire.

Revision: |Replace the second sentence of the subsection with the following: The Department will not
measure splice boots, cable rings, and any other necessary hardware for payment and will
consider them incidental to this item of work.

Subsection: |723.04.06 Cable.

Revision: |Replace the second sentence of the subsection with the following: The Department will not

measure splice boots, cable rings, and any other hardware for payment and will consider them
incidental to this item of work.
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Subsection:

Revision:

723.04.07 Pole-Wooden.

Replace the second sentence of the subsection with the following: The Department will not
measure excavation, backfilling, and restoring disturbed areas for payment and will consider
them incidental to this item of work.

Subsection:

Revision:

723.04.08 Steel Strain Pole.

Replace the second sentence of the subsection with the following: The Department will not
measure excavation, backfilling, and restoring disturbed areas for payment and will consider
them incidental to this item of work.

Subsection:

Revision:

723.04.09 Mast Arm Pole.

Replace the second sentence of the subsection with the following: The Department will not
measure anchor bolts, arms, mounting brackets, and any other necessary hardware for payment
and will consider them incidental to this item of work.

Subsection:

Revision:

723.04.10 Signal Pedestal.

Replace the second sentence of the subsection with the following: The Department will not
measure excavation, concrete, reinforcing steel, conduits, fittings, ground rods, ground wire,
ground lugs, backfilling, restoring disturbed areas, and other necessary hardware for payment
and will consider them incidental to this item of work.

Subsection: |723.04.11 Post.

Revision: |Replace the second sentence of the subsection with the following: The Department will not
measure excavation, backfilling, and restoring disturbed areas for payment and will consider
them incidental to this item of work.

Subsection: [723.04.12 Anchor.

Revision: |Replace the second sentence of the subsection with the following: . The Department will not
measure down-guy, messenger, clamps, guy guard, or insulators, and possible installation in
various soil conditions for payment and will consider them incidental to this item of work.

Subsection: [723.04.13 Messenger.

Revision: |Replace the second sentence of the subsection with the following: The Department will not
measure strand vises, bolts, washers, and other necessary hardware for payment and will
consider them incidental to this item of work.

Subsection: (723.04.14 Install Signal LED.

Revision: |Revise subsection title to 723.04.14 Install Beacon Controller - 2 Circuit.

Subsection: [723.04.14 Install Beacon Controller - 2 Circuit.

Revision: |Replace the subsection with the following: The Department will measure the quantity as each

individual unit furnished and installed. The Department will not measure the controller
housing, mounting equipment, S5-1 school zone sign, time clock, nema flasher, ground rods,
ground wires, ground lugs, metering disconnect hardware, electrical inspection fees, and
required building fees involving utility secondary/primary service for payment and will
consider them incidental to this item of work.
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Subsection: [723.04.15 Loop Saw Slot and Fill.

Revision: |Replace the second sentence of the subsection with the following: The Department will not
measure sawing, cleaning, filling induction loop saw slot, loop sealant, backer rod, drilling hole
for conduit, and grout for payment and will consider them incidental to this item of work.
Subsection: [723.04.16 Pedestrian Detector.

Revision:  |Replace the subsection with the following: The Department will measure the quantity as each
individual unit furnished, installed and connected to pole/pedestal. The Department will not
measure installing R10-3e signs, detector housing, and installing mounting hardware for sign
for payment and will consider them incidental to this item of work.

Subsection: |723.04.17 Signal.

Revision: |Replace the second sentence of the subsection with the following: The Department will not
measure furnishing and installing LED modules, retroreflective tape, back plates, and any other
hardware for payment and will consider them incidental to this item of work.

Subsection: [723.04.18 Signal Controller- Type 170.

Revision: |Replace the second sentence of the subsection with the following: The Department will not
measure the concrete base, mounting the cabinet, connecting the signal and detectors,
excavation, backfilling, restoration, any necessary pole mounting hardware, electric service,
electrical inspection fees, and building fees involving secondary/primary service for payment
and will consider them incidental to this item of work. The Department will also not measure
furnishing and connecting the induction of loop amplifiers, pedestrian isolators, load switches,
model 400 modem card, electrical service conductors, conduits, anchors, meter base, fused
cutout, fuses, ground rods, ground wires, and ground lugs for payment and will consider them
incidental to this item of work.

Subsection: [723.04.19 Beacon Controller - 2 Circuit.

Revision: |Replace the second sentence of the subsection with the following: The Department will not
measure the controller housing, mounting equipment, S5-1 school zone sign, time clock, nema
flasher, ground rods, ground wires, ground lugs, metering disconnect hardware, electrical
inspection fees, and required building fees involving utility secondary/primary service for
payment and will consider them incidental to this item of work.

Subsection: [723.04.20 Install Signal Controller - Type 170.

Revision:  |Replace the paragraph with the following: The Department will measure the quantity as each
individual unit installed. The Department will not measure the concrete base, mounting the
cabinet, connecting the signal and detectors, excavation, backfilling, restoration, any necessary
pole mounting hardware, electric service, electrical inspection fees, and required building fees
involving utility secondary/primary service for payment and will consider them incidental to
this item of work. The Department will also not measure connecting the induction loop
amplifiers, pedestrian isolators, load switches, model 400 modem card for payment and will
consider them incidental to this item of work. The Department will also not measure furnishing
and installing electrical service conductors, conduits, anchors, meter base, fused cutout, fuses,
ground rods, ground lugs, and ground wires for payment and will consider them incidental to
this item of work.

Subsection: [723.04.21 Install Steel Strain Pole.

Revision: |Replace the second sentence of the subsection with the following: The Department will not
measure any necessary clamp assemblies for payment and will consider them incidental to this
item of work.
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Subsection:

Revision:

723.04.22 Remove Signal Equipment.

Replace the paragraph with the following: The Department will measure the quantity by lump
sum. The Department will not measure backfilling and the disposal or transportation of
equipment and materials associated with any structural or electrical component of the signal
system including, but not limited to pole bases, poles, junction boxes, cabinets, and wood poles
for payment and will consider them incidental to this item of work.

Subsection: (723.04.23 Install Span/Pole Mounted Sign.

Revision: |Replace the second sentence of the subsection with the following: The Department will not
measure the hanger or any other hardware necessary to install the sign for payment and will
consider them incidental to this item of work.

Subsection: [723.04.24 Install Pedestrian Head LED.

Revision: |Insert the following sentence at the end of the paragraph: The Department will not measure the
installation of LED modules and any other necessary hardware for payment and will consider
them incidental to this item of work.

Subsection: [723.04.25 Install Signal LED.

Revision: |Insert the following sentence at the end of the paragraph: The Department will not measure
the installation of LED modules, retroreflective tape, back plates, and any other necessary
hardware for payment and will consider them incidental to this item of work.

Subsection: [723.04.26 Install Coordinating Unit.

Revision: |Replace the subsection with the following: The Department will measure the quantity as
each individual unit installed. The Department will not measure radio, modem, cable(s),
antenna(s), router, repeater, and any other necessary hardware for payment and will consider
them incidental to this item of work.

Subsection: [723.04.27 Video Camera.

Revision: |Replace the second sentence of the subsection with the following: The Department will not
measure video modules, mounting bracket, truss type arm, power cable, coaxial cable, and any
other necessary hardware for payment and will consider them incidental to this item of work.

Subsection: [723.04.28 Install Pedestrian Detector Audible.

Revision: |Replace the second sentence with the following: The Department will not measure installing
R10-3e sign, detector housing, and installing mounting hardware for payment and will consider
them incidental to this item of work.

Subsection: [723.04.29 Audible Pedestrian Detector.

Revision:  |Replace the second sentence with the following: The Department will not measure furnishing
and installing the R10-3e sign, detector housing, and installing mounting hardware for payment
and will consider them incidental to this item of work.

Subsection: {723.04.30 Bore and Jack Conduit.

Revision: |Replace the paragraph with the following: The Department will measure the quantity in linear

feet. This item shall include all work necessary for boring and installing conduit under an
existing roadway.
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Subsection:

Revision:

723.04.31 Install Pedestrian Detector.

Replace the paragraph with the following: The Department will measure the quantity as each
individual unit installed and connected to pole/pedestal. The Department will not measure
installing R 10-3e sign, detector housing, and installing mounting hardware for payment and
will consider them incidental to this item of work.

Subsection: [723.04.32 Install Mast Arm Pole.

Revision:  |Replace the second sentence with the following: The Department will not measure installation
of arms, signal mounting brackets, anchor bolts, and any other necessary hardware for payment
and will consider them incidental to this item of work.

Subsection: [723.04.33 Pedestal Post.

Revision: |Replace the second sentence with the following: The Department will not measure excavation,
backfilling, restoration, furnishing and installing concrete, reinforcing steel, anchor bolts,
conduit, fittings, ground rod, ground wire, ground lugs, or any other necessary hardware for
payment and will consider them incidental to this item of work.

Subsection: [723.04.34 Span Mounted Sign.

Revision: |Revise subsection title to 723.04.34 Span/Pole-Mounted Sign.

Subsection: [723.04.34 Span/Pole-Mounted Sign.

Revision: |Replace the second sentence of the subsection with the following: The Department will not
measure the hanger, sign, and any other necessary hardware for payment and will consider
them incidental to this item of work.

Subsection: [723.04.35 Remove and Reinstall Coordinating Unit.

Revision: |Add the following sentence to the end of the subsection: The Department will not measure
removing, storage, reinstalling, and connecting radio, modem, cable(s), antenna(s), router,
repeater, and any other necessary hardware for payment and will consider them incidental to
this item of work.

Subsection: [723.04.36 Traffic Signal Pole Base.

Revision: |Replace the second sentence of the subsection with the following: The Department will not
measure excavation, backfilling, restoration, furnishing and installing reinforcing steel, anchor
bolts, conduits, ground rods, ground wires, and ground lugs for payment and will consider
them incidental to this item of work.

Subsection: [723.04.37 Install Signal Pedestal.

Revision: |Replace the second sentence of the subsection with the following: . The Department will not
measure excavation, backfilling, restoration, furnishing and installing concrete, reinforcing
steel, conduits, fittings, ground rod, ground wire, ground lugs, and any other necessary
hardware for payment and will consider them incidental to this item of work.

Subsection: [723.04.38 Install Pedestal Post.

Revision: |Replace the second sentence of the subsection with the following: The Department will not
measure excavation, backfilling, restoration, furnishing and installing concrete, reinforcing
steel, conduit, fittings, ground rod, ground wire, ground lugs, and any other necessary hardware
for payment and will consider them incidental to this item of work.

Subsection: [723.04.39 Install Antenna.

Revision: |Replace the second sentence of the subsection with the following: The Department will not

measure any other materials necessary to complete the installation for payment and will
consider them incidental to this item of work.
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Subsection: [723.05 PAYMENT.
Revision: |Replace items 04810-04811, 20391NS835, 20392NS835,23052NN and add item number
24526ED under Code, Pay Item, and Pay Unit with the following:

Code Pay Item Pay Unit
04810 Electrical Junction Box Each
04811 Electrical Junction Box Type B Each
20391NS835 Electrical Junction Box Type A Each
20392NS835  Electrical Junction Box Type C Each
23052NN Span/Pole-Mounted Sign Each
24526ED Install Beacon Controller 2 Cir Each

Subsection: [801.01 REQUIREMENTS
Revision: |Replace first sentence in paragraph one with the following: Provide Portland cementor
blended hydraulic cement from approved mills listed in the Department's List of Approved

Materials.

Subsection: [801.01 REQUIREMENTS

Number: |1)

Revision: |Replace first sentence with the following: Type I, IL, III, and IV Portland cement conforms to
ASTM C 150.

Subsection: [801.01 REQUIREMENTS

Number: |3)

Revision: |Replace the first sentence with the following: Type IP (<20), Portland-pozzolan cement,
conforms to ASTM C595, and the following additional requirements to Type IP (£20).

Subsection: [801.01 REQUIREMENTS

Number: |3)

Part: b)

Revision: |Delete part b)

Subsection: [801.01 REQUIREMENTS

Number: |3)

Part: c)

Revision: |Rename Part c) to Part b) and replace the text with the following: The cement manufacturer
shall furnish to the Engineer reports showing the results of tests performed on the fly ash used
in the manufacture of the Type [P(<20) cement shipped to the project.

Subsection [801.01 REQUIREMENTS

Number: |3)

Part: d)

Revision: |Rename Part d) to Part ¢)

Subsection: [801.01 REQUIREMENTS

Number: |3)

Part: e)

Revision: |Rename Part e) to Part d) and replace the text with the following: Use only one brand of Type
IP(<20) cement throughout the project, unless the Engineer approved a change in brand in

writing.
Subsection: [801.01 REQUIREMENTS
Number: |4)

Revision:  |Replace first sentence with the following: Type IS(<30), Portland blast furnace slag cement,
conforms to ASTM C 595 and the following requirements:
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Subsection: [801.01 REQUIREMENTS

Number: |4)

Part: a)

Revision:  |Replace part a) with the following: Use Grade 100 or 120 blast furnace slag cement
conforming to the requirements of ASTM C 989.

Subsection: [801.01 REQUIREMENTS

Number: |4)

Part: b)

Revision: |Delete part b)

Subsection: [801.01 REQUIREMENTS

Number: |4)

Part: c)

Revision: |Rename Part c) to Part b) and replace the text with the following: The cement manufacturer
shall furnish to the Engineer reports showing the results of the tests performed on the blast
furnace slag cement used in the manufacturing of the Type IS(<30) shipped to the project.

Subsection: [801.01 REQUIREMENTS

Number: |4)

Part: d)

Revision: |Rename Part d) to Part c)

Subsection: [801.01 REQUIREMENTS

Number: |4)

Part: e)

Revision: |Rename Part e) to Part d) and replace the text with the following: Use only one brand of Type
IS(<30) cement throughout the project, unless the Engineer approves otherwise.

Subsection: [801.01 REQUIREMENTS

Number: |5)

Revision: |Insert part 5) as the following: Type IL(5-15), Portland-limestone cement, conforms to ASTM
C 595 and the following additional requirements:

Subsection: [801.01 REQUIREMENTS

Number: |5)

Part: a)

Revision: |Insert part a) as the following: The cement manufacturer shall furnish to the Engineer reports
showing the results of test performed on the limestone used in the manufacture of the Type IL
cement shipped to the project.

Subsection: [801.01 REQUIREMENTS

Number: |5)

Part: b)

Revision: |Insert part b) as the following: Use only one brand of Type IL cement throughout the project,
unless the Engineer approves a brand change in writing.

Subsection: [801.01 REQUIREMENTS

Number: |5)

Part: c)

Revision: |Insert part c) as the following: The Type IL blended cement shall be an intimate and uniform
blend produced by intergrinding of the Portland cement and limestone.

Subsection: [804.01.02 Crushed Sand.

Revision: |Delete last sentence of the section.
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Subsection:
Revision:

804.01.06 Slag.

Add subsection and following sentence.

Provide blast furnace slag sand where permitted. The Department will allow steel slag sand
only in asphalt surface applications.

Subsection:
Revision:

804.04 Asphalt Mixtures.

Replace the subsection with the following:

Provide natural, crushed, conglomerate, or blast furnace slag sand, with the addition of filler as
necessary, to meet gradation requirements. The Department will allow any combination of
natural, crushed, conglomerate or blast furnace slag sand when the combination is achieved
using cold feeds at the plant. The Engineer may allow other fine aggregates.

Subsection: [806.03.01 General Requirements.

Revision:  |Replace the second sentence of the paragraph with the following:

Additionally, the material must have a minimum solubility of 99.0 percent when tested
according to AASHTO T 44 and PG 76-22 must exhibit a minimum recovery of 60 percent,
with a Jyr (non-recoverable creep compliance) between 0.1 and 0.5, when tested according to
AASHTO TP 70.

Subsection: [806.03.01 General Requirements.

Table: PG Binder Requirements and Price Adjustment Schedule

Revision:  [Replace the Elastic Recovery, % @ (AASHTO T301) and all corresponding values in the table
with the following:

Test Specification 100% Pay ~ 90% Pay 80%Pay  70%Pay  50%Pay"’
MSCR recovery, %’ 60 Min. >58 56 55 54 <53
(AASHTO TP 70)

Subsection: [806.03.01 General Requirements.

Table: PG Binder Requirements and Price Adjustment Schedule

Superscript{(3)

Revision:  |Replace @ with the following:

Perform testing at 64°C.

Subsection: [808.07 Polypropylene Waterproofing Membrane.

Revision: |Replace the paragraph and table with the following: Furnish a layered waterproofing
membrane. The layers will consist of an internal puncture resistant woven polypropylene fabrid
sandwiched between two rubberized mastic layers. The mastic will have a heavy polyethylene
membrane attached on the top and the bottom mastic layer will be covered by a protective
release film.

Subsection: [808.09 Acceptance.

Revision: |Replace the reference to "KMIMS" in the second paragraph with SiteManager.

Subsection: (811.10.04 Properties of the Coated Bar.

Part: B) Flexibility of Coating.

Revision: |Replace the second sentence of the paragraph with the following: Ensure that the coated bars
are capable of being bent to 180 degrees (after rebound) over a mandrel, without any visible
evidence of cracking the coating.

Subsection: [813.04 Gray Iron Castings.

Revision: |Replace the reference to "AASHTO M105" with "ASTM A48".

Subsection: [813.09.02 High Strength Steel Bolts, Nuts, and Washers.

Number: |A) Bolts.

Revision: |Delete first paragraph and "Hardness Number" Table. Replace with the following:

A) Bolts. Conform to ASTM A325 (AASHTO M164) or ASTM A490 (AASHTO 253) as
applicable.
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Subsection:

Revision:

814.04.02 Timber Guardrail Posts.
Third paragraph, replace the reference to "AWPA C14" with "AWPA U1, Section B,
Paragraph 4.1".

Subsection: [814.04.02 Timber Guardrail Posts.

Revision:  |Replace the first sentence of the fourth paragraph with the following:

Use any of the species of wood for round or square posts covered under AWPA Ul.

Subsection: [814.04.02 Timber Guardrail Posts.

Revision:  |Fourth paragraph, replace the reference to "AWPA C2" with "AWPA U1, Section B,
Paragraph 4.1".

Subsection: |814.04.02 Timber Guardrail Posts.

Revision: |Delete the second sentence of the fourth paragraph.

Subsection: [814.05.02 Composite Plastic.

Revision: |1) Add the following to the beginning of the first paragraph: Select composite offset blocks
conforming to this section and assure blocks are from a manufacturer included on the
Department's List of Approved Materials.

2) Delete the last paragraph of the subsection.

Subsection: [816.07.02 Wood Posts and Braces.

Revision:  |First paragraph, replace the reference to "AWPA C5" with "AWPA U1, Section B, Paragraph
4.1".

Subsection: [816.07.02 Wood Posts and Braces.

Revision: |Delete the second sentence of the first paragraph.

Subsection: [818.07 Preservative Treatment.

Revision: |First paragraph, replace all references to "AWPA C14" with "AWPA U1, Section A".

Subsection: [833.01.02 Sheeting Signs.

Revision: |Replace the second sentence with the following: Provide a thickness of 125 mils if any single
edge dimension of the sign exceeds 3 feet.

Subsection: [834.14 Lighting Poles.

Revision:  |Replace the first sentence with the following: Lighting pole design shall be in accordance with
loading and allowable stress requirements of the AASHTO Standard Specifications for
Structural Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with
current interims, with the exception of the following: The Cabinet will waive the requirement
stated in the first sentence of Section 5.14.6.2 — Reinforced Holes and Cutouts for high mast
poles (only). The minimum diameter at the base of the pole shall be 22 inches for high mast
poles (only).

Subsection (834.14.03 High Mast Poles.

Revision: |Remove the second and fourth sentence from the first paragraph.

Subsection [834.14.03 High Mast Poles.

Revision:  |Replace the third paragraph with the following: Provide calculations and drawings that are

stamped by a Professional Engineer licensed in the Commonwealth of Kentucky.
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Subsection:
Revision:

834.14.03 High Mast Poles.

Replace paragraph six with the following: Provide a pole section that conforms to ASTM A
595 grade A with a minimum yield strength of 55 KSI or ASTM A 572 with a minimum yield
strength of 55 KSI. Use tubes that are round or 16 sided with a four inch corner radius, have a
constant linear taper of .144 in/ft and contain only one longitudinal seam weld.
Circumferential welded tube butt splices and laminated tubes are not permitted. Provide pole
sections that are telescopically slip fit assembled in the field to facilitate inspection of interior
surface welds and the protective coating. The minimum length of the telescopic slip splices
shall be 1.5 times the inside diameter of the exposed end of the female section. Use
longitudinal seam welds as commended in Section 5.15 of the AASHTO 2013 Specifications.
The thickness of the transverse base shall not be less than 2 inches. Plates shall be integrally
welded to the tubes with a telescopic welded joint or a full penetration groove weld with
backup bar.

The handhole cover shall be removable from the handhole frame. One the frame side opposite
the hinge, provide a mechanism on the handhole cover/frame to place the Department’s
standard padlock as specified in Section 834.25. The handhole frame shall have two stainless
studs installed opposite the hinge to secure the handhole cover to the frame which includes
providing stainless steel wing nuts and washers. The handhole cover shall be manufactured
from 0.25 inch thick galvanized steel (ASTM A 153) and have a neoprene rubber gasket that is
permanently secured to the handhole frame to insure weather-tight protection. The hinge shall
be manufactured from 7-guage stainless steel to provide adjustability to insure weather-tight fit
for the cover. The minimum clear distance between the transverse plate and the bottom
opening of the handhole shall not be less than the diameter of the bottom tube of the pole but
needs to be at least 15 inches. Provide products that are hot-dip galvanized to the requirements
of either ASTM A 123 (fabricated products) or ASTM A 153 (hardware items).

Subsection:
Revision:

834.16 ANCHOR BOLTS.
Insert the following sentence at the beginning of the paragraph: The anchor bolt design shall
follow the NCHRP Report 494 Section 2.4 and NCHRP 469 Appendix A Specifications.

Subsection: |834.17.01 Conventional.

Revision: |Add the following sentence after the second sentence: Provide a waterproof sticker mounted on
the bottom of the housing that is legible from the ground and indicates the wattage of the
fixture by providing the first two numbers of the wattage.

Subsection: [834.21.01 Waterproof Enclosures.

Revision: |Replace the last five sentences in the second paragraph with the following sentences:

Provide a cabinet door with a louvered air vent, filter-retaining brackets and an easy to clean
metal filter. Provide a cabinet door that is keyed with a factory installed standard no. 2 corbin
traffic control key. Provide a light fixture with switch and bulb. Use a 120-volt fixture and
utilize a L.E.D. bulb (equivalent to 60 watts minimum). Fixture shall be situated at or near the
top of the cabinet and illuminate the contents of the cabinet. Provide a 120 VAC GFI duplex
receptacle in the enclosure with a separate 20 amp breaker.
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Subsection:

Revision:

835.07 Traffic Poles.

Replace the first sentence of the first paragraph with the following: Pole diameter and wall
thickness shall be calculated in accordance with the AASHTO Standard Specifications for
Structural Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with
current interims.

Subsection:

Revision:

835.07 Traffic Poles.
*Replace the first sentence of the fourth paragraph with the following: Ensure transverse plates

have a thickness 2 2 inches.
* Add the following sentence to the end of the fourth paragraph: The bottom pole diameter
shall not be less than 16.25 inches.

Subsection:

Revision:

835.07 Traffic Poles.

Replace the third sentence of the fifth paragraph with the following: For anchor bolt design,
pole forces shall be positioned in such a manner to maximize the force on any individual
anchor bolt regardless of the actual anchor bolt orientation with the pole.

Subsection:

Revision:

835.07 Traffic Poles.

Replace the first and second sentence of the sixth paragraph with the following:

The pole handhole shall be 25 inches by 6.5 inches. The handhole cover shall be removable
from the handhole frame. On the frame side opposite the hinge, provide a mechanism on the
handhole cover/frame to place the Department's standard padlock as specified in Section
834.25. The handhole frame shall have two stainless studs installed opposite the hinge to
secure the handhole cover to the frame which includes providing stainless steel wing nuts and
washers. The handhole cover shall be manufactured from 0.25 inch thick galvanized steel
(ASTM 153) and have a neoprene rubber gasket that is permanently secured to the handhole
frame to insure weather-tight protection. The hinge shall be manufactured from 7 gauge
stainless steel to provide adjustability to insure a weather-tight fit for the cover. The minimum
clear distance between the transverse plate and the bottom opening of the handhole shall not be
less than the diameter of the bottom tube but needs to be at least 12 inches.

Subsection:

Revision:

835.07 Traffic Poles.

*Replace the first sentence of the last paragraph with the following: Provide calculations and
drawings that are stamped by a Professional Engineer licensed in the Commonwealth of
Kentucky.

*Replace the third sentence of the last paragraph with the following: All tables referenced in
835.07 are found in the AASHTO Standard Specifications for Structural Supports for Highway
Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current interims.

Subsection:

Revision:

835.07.01 Steel Strain Poles.

Replace the second sentence of the second paragraph with the following:

The detailed analysis shall be certified by a Professional Engineer licensed in the
Commonwealth of Kentucky.

Subsection:

Revision:

835.07.01 Steel Strain Poles.

Replace number 7. after the second paragraph with the following: 7. Fatigue calculations
should be shown for all fatigue related connections. Provide the corresponding detail, stress
category and example from table 11.9.3.1-1.

Subsection:

Revision:

835.07.02 Mast Arm Poles.
Replace the second sentence of the fourth paragraph with the following: The detailed analysis
shall be certified by a Professional Engineer licensed in the Commonwealth of Kentucky:.
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Subsection:

Revision:

835.07.02 Mast Arm Poles.

Replace number 7) after the fourth paragraph with the following: 7) Fatigue calculations
should be shown for all fatigue related connections. Provide the corresponding detail, stress
category and example from table 11.9.3.1-1.

Subsection:

Revision:

835.07.03 Anchor Bolts.

Add the following to the end of the paragraph: There shall be two steel templates (one can be
used for the headed part of the anchor bolt when designed in this manner) provided per pole.
Templates shall be contained within a 26.5 inch diameter. All templates shall be fully
galvanized (ASTM A 153).

Subsection: [835.16.05 Optical Units.

Revision:  |Replace the 3rd paragraph with the following:
The list of certified products can be found on the following website: http://www.intertek.com.

Subsection: [835.19.01 Pedestrian Detector Body.

Revision: |Replace the first sentence with the following: Provide a four holed pole mounted aluminum
rectangular housing that is compatible with the pedestrian detector.

Subsection: [843.01.01 Geotextile Fabric.

Table: TYPE I FABRIC GEOTEXTILES FOR SLOPE PROTECTION AND CHANNEL LINING

Revision:  |Add the following to the chart:
Property Minimum Value'” Test Method
CBR Puncture (Ibs) 494 ASTM D6241
Permittivity (1/s) 0.7 ASTM D4491

Subsection: [843.01.01 Geotextile Fabric.

Table: TYPE 11 FABRIC GEOTEXTILES FOR UNDERDRAINS

Revision:  |Add the following to the chart:
Property Minimum Value'” Test Method
CBR Puncture (Ibs) 210 ASTM D6241
Permittivity (1/s) 0.5 ASTM D4491

Subsection: [843.01.01 Geotextile Fabric.

Table: TYPE III FABRIC GEOTEXTILES FOR SUBGRADE OR EMBANKMENT
STABILIZATION

Revision:  |Add the following to the chart:
Property Minimum Value'” Test Method
CBR Puncture (Ibs) 370 ASTM D6241
Permittivity (1/s) 0.05 ASTM D4491

Subsection: [843.01.01 Geotextile Fabric.

Table: TYPE IV FABRIC GEOTEXTILES FOR EMBANKMENT DRAINAGE BLANKETS AND
PAVEMENT EDGE DRAINS

Revision: |Add the following to the chart:

Property Minimum Value'" Test Method
CBR Puncture (Ibs) 309 ASTM D6241
Permittivity (1/s) 0.5 ASTM D4491
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Subsection:
Table:
Revision:

843.01.01 Geotextile Fabric.
TYPE V HIGH STRENGTH GEOTEXTILE FABRIC

Make the following changes to the chart:

Property Minimum Value'” Test Method
CBR Puncture (Ibs) 618 ASTM D6241
Apparent Opening Size U.S. #40® ASTM D4751

®) Maximum average roll value.
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TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

LABOR AND WAGE REQUIREMENTS
APPLICABLE TO OTHER THAN FEDERAL-AID SYSTEM PROJECTS

l. Application

Il Nondiscrimination of Employees (KRS 344)
1. Payment of Predetermined Minimum Wages
IV.  Statementsand Payrolls

I APPLICATION

1. These contract provisions shall apply to all work
performed on the contract by the contractor with his own
organization and with the assistance of workmen under his
immediate superintendence and to all work performed on the
contract by piecework, station work or by subcontract. The
contractor's organization shall be construed to include only
workmen employed and paid directly by the contractor and
equipment owned or rented by him, with or without operators.

2. The contractor shall insert in each of his
subcontracts all of the stipulations contained in these Required
Provisions and such other stipulations as may be required.

3. A breach of any of the stipulations contained in
these Required Provisions may be grounds for termination of
the contract.

. NONDISCRIMINATION OF EMPLOYEES

AN ACT OF THE KENTUCKY
GENERAL ASSEMBLY TO PREVENT
DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance with KRS
Chapter 344, provides that during the performance of this
contract, the contractor agrees as follows:

1. The contractor shall not fail or refuse to hire, or
shall not discharge any individual, or otherwise discriminate
against an individual with respect to his compensation, terms,
conditions, or privileges of employment, because of such
individual's race, color, religion, national origin, sex, disability
or age (between forty and seventy); or limit, segregate, or
classify his employees in any way which would deprive or
tend to deprive an individual of employment opportunities or
otherwise adversely affect his status as an employee, because
of such individual's race, color, religion, national origin, sex,
disability or age (between forty and seventy). The contractor
agrees to post in conspicuous places, available to employees
and applicants for employment, notices to be provided setting
forth the provisions of this nondiscrimination clause.

2. The contractor shall not print or publish or cause
to be printed or published a notice or advertisement relating to
employment by such an employer or membership in or any
classification or referral for employment by the employment
agency, indicating any preference, limitation, specification, or
discrimination, based on race, color, religion, national origin,
sex, disability or age (between forty and seventy), except that
such notice or advertisement may indicate a preference,
limitation, or specification based on religion, or national origin
when religion, or national origin is a bona fide occupational
qualification for employment.

3. If the contractor isin control of apprenticeship or
other training or retraining, including on-the-job training
programs, he shall not discriminate against an individual

because of his race, color, religion, national origin, sex,
disability or age (between forty and seventy), in admission to,
or employment in any program established to provide
apprenticeship or other training.

4. The contractor will send to each labor union or
representative of workers with which he has a collective
bargaining agreement or other contract or understanding, a
notice to be provided advising the said labor union or workers'
representative of the contractor's commitments under this
section, and shall post copies of the notice in conspicuous
places available to employees and applicants for employment.
The contractor will take such action with respect to any
subcontract or purchase order as the administrating agency
may direct as a means of enforcing such provisions, including
sanctions for non-compliance.

[, PAYMENT OF PREDETERMINED MINIMUM
WAGES

1. These special provisions are supplemented
elsewhere in the contract by special provisions which set forth
certain predetermined minimum wage rates. The contractor
shall pay not |ess than those rates.

2. The minimum wage determination schedule shall
be posted by the contractor, in a manner prescribed by the
Department of Highways, at the site of the work in prominent
places whereit can be easily seen by the workers.

V. STATEMENTS AND PAYROLLS

1. All contractors and subcontractors affected by the
terms of KRS 337.505 to 337.550 shall keep full and accurate
payroll records covering all disbursements of wages to their
employees to whom they are required to pay not less than the
prevailing rate of wages. Payrolls and basic records relating
thereto will be maintained during the course of the work and
preserved for a period of one (1) year from the date of
completion of this contract.

2. The payroll records shall contain the name,
address and social security number of each employee, his
correct classification, rate of pay, daily and weekly number of
hours worked, itemized deductions made and actual wages
paid.

3. The contractor shall make his daily records
available at the project site for inspection by the State
Department of Highways contracting office or his authorized
representative.

Periodic investigations shall be conducted as required
to assure compliance with the labor provisions of the contract.
Interrogation of employees and officials of the contractor shall
be permitted during working hours.

Aggrieved workers, Highway Managers, Assistant
District Engineers, Resident Engineers and Project Engineers
shall report all complaints and violations to the Division of
Contract Procurement.

The contractor shall be notified in writing of apparent
violations. The contractor may correct the reported violations
and notify the Department of Highways of the action taken or
may reguest an informal hearing. The request for hearing
shall be in writing within ten (10) days after receipt of the
notice of the reported violation. The contractor may submit
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records and information which will aid in determining the true
factsrelating to the reported violations.

Any person or organization aggrieved by the action
taken or the findings established as aresult of an informal
hearing by the Division of Contract Procurement may regquest
aformal hearing.

4. The wages of labor shall be paid in legal tender of
the United States, except that this condition will be considered
satisfied if payment is made by a negotiable check, on a
solvent bank, which may be cashed readily by the employeein
the local community for the full amount, without discount or
collection charges of any kind. Where checks are used for
payments, the contractor shall make al necessary
arrangements for them to be cashed and shall give information
regarding such arrangements.

5. No fee of any kind shall be asked or accepted by
the contractor or any of his agents from any person as a
condition of employment on the project.

6. No laborers shall be charged for any tools used in
performing their respective duties except for reasonably
avoidableloss or damage thereto.

7. Every employee on the work covered by this
contract shall be permitted to lodge, board, and trade where
and with whom he elects and neither the contractor nor his
agents, nor his employees shall directly or indirectly require as
a condition of employment that an employee shall lodge,
board or trade at a particular place or with a particular person.

8. Every employee on the project covered by this
contract shall be an employee of either the prime contractor or
an approved subcontractor.

9. No charge shall be made for any transportation
furnished by the contractor or his agents to any person
employed on the work.

10. No individua shall be employed as a laborer or
mechanic on this contract except on a wage basis, but this
shall not be construed to prohibit the rental of teams, trucks or
other equipment from individuals.

No Covered employee may be employed on the work
except in accordance with the classification set forth in the
schedule mentioned above; provided, however, that in the
event additional classifications are required, application shall
be made by the contractor to the Department of Highways and
(1) the Department shall request appropriate classifications
and rates from the proper agency, or (2) if there is urgent need
for additional classification to avoid undue delay in the work,
the contractor may employ such workmen at rates deemed
comparable to rates established for similar classifications
provided he has made written application through the
Department of Highways, addressed to the proper agency, for
the supplemental rates. The contractor shall retroactively
adjust, upon receipt of the supplemental rates schedule, the
wages of any employee paid less than the established rate and
may adjust the wages of any employee overpaid.

11. No contractor or subcontractor contracting for any
part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit
any laborer or mechanic in any work-week in which he is
employed on such work, to work in excess of eight hours in
any calendar day or in excess of forty hours in such work-
week unless such laborer or mechanic receives compensation
at a rate not less than one and one half times his basic rate of
pay for al hours worked in excess of eight hours in any
calendar day or in excess of forty hoursin such work-week. A
laborer, workman or mechanic and an employer may enter
into a written agreement or a collective bargaining agreement
to work more than eight (8) hours a calendar day but not more
than ten (10) hours a calendar day for the straight time hourly
rate. This agreement shall be in writing and shall be executed
prior to the employee working in excess of eight (8) hours, but
not more than ten (10) hours, in any one (1) calendar day.

12. Payments to the contractor may be suspended or
withheld due to failure of the contractor to pay any laborer or
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mechanic employed or working on the site of the work, all or
part of the wages required under the terms of the contract.
The Department may suspend or withhold payments only after
the contractor has been given written notice of the alleged
violation and the contractor has failed to comply with the
wage determination of the Department of Highways.

13. Contractors and subcontractors shall comply
with the sections of Kentucky Revised Statutes, Chapter 337
relating to contracts for Public Works.

Revised 2-16-95
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legidative session, the Genera Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (6) provides:

No present or former public servant shall, within six (6) months of following termination of his office or
employment, accept employment, compensation or other economic benefit from any person or business
that contracts or does business with the state in matters in which he was directly involved during his
tenure. This provision shall not prohibit an individual from returning to the same business, firm,
occupation, or profession in which he was involved prior to taking office or beginning his term of
employment, provided that, for a period of six (6) months, he personaly refrains from working on any
matter in which he was directly involved in state government. This subsection shall not prohibit the
performance of ministerial functions, including, but not limited to, filing tax returns, filing applications
for permits or licenses, or filing incorporation papers.

KRS 11A.040 (8) states:

A former public servant shall not represent a person in a matter before a state agency in which the
former public servant was directly involved, for a period of one (1) year after the latter of:

a) Thedate of leaving office or termination of employment; or

b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions. The law's applicability may be different if you hold eected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, Room 136, Capitol Building, 700 Capitol Avenue, Frankfort, Kentucky 40601; telephone (502)
564-7954.
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Kentucky Equal Employment Opportunity Act of 1978

The requirements of the Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-
45.640) shall apply to this Contract. The apparent low Bidder will be required to submit EEO
forms to the Division of Construction Procurement, which will then forward to the Finance and
Administration Cabinet for review and approval. No award will become effective until al forms
are submitted and EEO/CC has certified compliance. The required EEO forms are as follows:

EEO-1: Employer Information Report
Affidavit of Intent to Comply
Employee Data Sheet

Subcontractor Report

These forms are available on the Finance and Administration’s web page under Vendor
I nformation, Standard Attachments and General Terms at the following address:
https://www.eProcur ement.ky.gov.

Bidders currently certified as being in compliance by the Finance and Administration Cabinet
may submit a copy of their approval letter in lieu of the referenced EEO forms.

For questions or assistance please contact the Finance and Administration Cabinet by email at
finance.contractcompliance@ky.gov or by phone at 502-564-2874.
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General Decision Number: KY160102 08/26/2016 KY102
Superseded General Decision Number: KY20150102
State: Kentucky

Construction Type: Highway

Counties: Allen, Ballard, Butler, Caldwell, Calloway,
Carlisle, Christian, Crittenden, Daviess, Edmonson, Fulton,
Graves, Hancock, Henderson, Hickman, Hopkins, Livingston,
Logan, Lyon, Marshall, McCracken, McLean, Muhlenberg, Ohio,
Simpson, Todd, Trigg, Union, Warren and Webster Counties in
Kentucky.

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building
structures in rest area projects & railroad construction;
bascule, suspension & spandrel arch bridges designed for
commercial navigation, bridges involving marine construction;
and other major bridges).

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.15 for calendar year 2016 applies to all contracts
subject to the Davis-Bacon Act for which the solicitation was
issued on or after January 1, 2015. If this contract is covered
by the EO, the contractor must pay all workers in any
classification listed on this wage determination at least
$10.15 (or the applicable wage rate listed on this wage
determination, if it is higher) for all hours spent performing
on the contract in calendar year 2016. The EO minimum wage rate
will be adjusted annually. Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/08/2016
02/19/2016
03/25/2016
04/22/2016
05/06/2016
05/13/2016
06/03/2016
07/01/2016
08/26/2016

O ~Jo Ul WDN B

BRIN0004-002 06/01/2015
BALLARD, BUTLER, CALDWELL, CARLISLE, CRITTENDEN, DAVIESS,
EDMONSON, FULTON, GRAVES, HANCOCK, HENDERSON, HICKMAN,

HOPKINS, LIVINGSTON, LYON, MARSHALL, MCCRACKEN, MCLEAN,
MUHLENBERG, OHIO, UNION, and WEBSTER COUNTIES

Rates Fringes

BRICKLAYER
Ballard, Caldwell,

http://www.wdol.gov/wdol/scafiles/davisbacon/KY102.dvb?v=8 8/26/2016
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Carlisle, Crittenden,

Fulton, Graves, Hickman,

Livingston, Lyon,

Marshall, and McCracken

CoUNTieS . it ittt e eie e eeeenn S 29.52

Butler, Edmonson, Hopkins,

Muhlenberg, and Ohio

COUNTLIES . ittt ettt eieeenennn S 25.96

Daviess, Hancock,

Henderson, McLean, Union,

and Webster Counties........ S 28.68
BRTN0O004-005 06/01/2015
ALLEN, CALLOWAY, CHRISTIAN, LOGAN, SIMPSON,
WARREN COUNTIES

Rates
BRICKLAYER . ¢ v it ittt e ittt e et eannn $ 25.96
CARP0357-002 04/01/2016
Rates

CARPENTER. ¢ i ittt it ettt eeeeannnn $ 27.70
| T v S 41.93
PILEDRIVERMAN. . @ittt i ittt e eeeeenn S 27.95

ELEC0369-006 06/01/2016
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13.37

10.64

TODD, TRIGG, and

Fringes

17.03
17.03
17.03

BUTLER, EDMONSON, LOGAN, TODD & WARREN COUNTIES:

Rates
ELECTRICIAN. .ttt ittt ittt enennns $ 30.56
ELEC0429-001 06/01/2015
ALLEN & SIMPSON COUNTIES:

Rates
ELECTRICIAN. .ttt ittt ittt eeeenns $ 24.84

ELEC0816-002 06/01/2015

BALLARD, CALDWELL,
FULTON

(Except a 5 mile radius of City Hall in Fulton),

Fringes

CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN,

GRAVES,

HICKMAN, LIVINGSTON, LYON, MARSHALL, MCCRACKEN & TRIGG COUNTIES:

ELEC1701-003 01/01/2015

http://www.wdol.gov/wdol/scafiles/davisbacon/KY102.dvb?v=8

Fringes

25.5%+6.35

8/26/2016
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DAVIESS, HANCOCK, HENDERSON, HOPKINS, MCLEAN, MUHLENBERG, OHIO,
UNION & WEBSTER COUNTIES:

Rates Fringes
ELECTRICIAN. . it ittt ettt et eeeeenn $ 30.15 14.69
Cable spicers receive $.25 per hour additional.

ELEC1925-002 01/01/2015

FULTON COUNTY (Up to a 5 mile radius of City Hall in Fulton):

Rates Fringes
CABLE SPLICER. ...ttt eneenn. $ 25.00 10.27
ELECTRICIAN. ¢ vt i ittt ittt ee e $ 24.55 11.51
ENGI0181-017 07/01/2015
Rates Fringes
POWER EQUIPMENT OPERATOR
GROUP 1....¢iuiiiiiiiiinnnnn. $ 29.95 14.40
GROUP 2. .. iiiiiiiiiiinnnnn. S 27.26 14.40
GROUP 3. ..ttt $ 27.68 14.40
GROUP 4.... ittt $ 26.96 14.40

OPERATING ENGINEER CLASSIFICATIONS

GROUP 1 - A-Frame Winch Truck; Auto Patrol; Backfiller;
Batcher Plant; Bituminous Paver; Bituminous Transfer
Machine; Boom Cat; Bulldozer; Mechanic; Cableway; Carry-All
Scoop; Carry Deck Crane; Central Compressor Plant; Cherry
Picker; Clamshell; Concrete Mixer (21 cu. ft. or Over);
Concrete Paver; Truck-Mounted Concrete Pump; Core Drill;
Crane; Crusher Plant; Derrick; Derrick Boat; Ditching &
Trenching Machine; Dragline; Dredge Operator; Dredge
Engineer; Elevating Grader & Loaders; Grade-All; Gurries;
Heavy Equipment Robotics Operator/Mechanic; High Lift;
Hoe-Type Machine; Hoist (Two or More Drums); Hoisting
Engine (Two or More Drums); Horizontal Directional Drill
Operator; Hydrocrane; Hyster; KeCal Loader; LeTourneau;
Locomotive; Mechanic; Mechanically Operated Laser Screed;
Mechanic Welder; Mucking Machine; Motor Scraper; Orangepeel
Bucket; Overhead Crane; Piledriver; Power Blade; Pumpcrete;
Push Dozer; Rock Spreader, attached to equipment; Rotary
Drill; Roller (Bituminous); Rough Terrain Crane; Scarifier;
Scoopmobile; Shovel; Side Boom; Subgrader; Tailboom;
Telescoping Type Forklift; Tow or Push Boat; Tower Crane
(French, German & other types); Tractor Shovel; Truck
Crane; Tunnel Mining Machines, including Moles, Shields or
similar types of Tunnel Mining Equipment

GROUP 2 - Air Compressor (Over 900 cu. ft. per min.);
Bituminous Mixer; Boom Type Tamping Machine; Bull Float;
Concrete Mixer (Under 21 cu. ft.); Dredge Engineer;
Electric Vibrator; Compactor/Self-Propelled Compactor;

http://www.wdol.gov/wdol/scafiles/davisbacon/KY102.dvb?v=8
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Elevator (One Drum or Buck Hoist); Elevator (When used to
Hoist Building Material); Finish Machine; Firemen & Hoist
(One Drum); Flexplane; Forklift (Regardless of Lift
Height); Form Grader; Joint Sealing Machine; Outboard Motor
Boat; Power Sweeper (Riding Type); Roller (Rock); Ross
Carrier; Skid Mounted or Trailer Mounted Conrete Pump; Skid
Steer Machine with all Attachments; Switchman or Brakeman;
Throttle Valve Person; Tractair & Road Widening Trencher;
Tractor (50 H.P. or Over); Truck Crane Oiler; Tugger;
Welding Machine; Well Points; & Whirley Oiler

GROUP 3 -All Off Road Material Handling Equipment, including
Articulating Dump Trucks; Greaser on Grease Facilities
servicing Heavy Equipment

GROUP 4 - Bituminous Distributor; Burlap & Curing Machine;
Cement Gun; Concrete Saw; Conveyor; Deckhand Oiler; Grout
Pump; Hydraulic Post Driver; Hydro Seeder; Mud Jack; Oiler;
Paving Joint Machine; Power Form Handling Equipment; Pump;
Roller (Earth); Steerman; Tamping Machine; Tractor (Under
50 H.P.); & Vibrator

CRANES - with booms 150 ft. & Over (Including JIB), and where
the length of the boom in combination with the length of

the piling equals or exceeds 150 ft. - $1.00 above Group 1
rate

EMPLOYEES ASSIGNED TO WORK BELOW GROUND LEVEL ARE TO BE PAID
10% ABOVE BASIC WAGE RATE. THIS DOES NOT APPLY TO OPEN CUT
WORK.

IRON0070-005 06/01/2016

BUTLER COUNTY (Eastern eighth, including the Townships of
Decker, Lee & Tilford):;

EDMONSON COUNTY (Northern three-fourths, including the
Townships of Asphalt, Bee Spring, Brownsville, Grassland, Huff,
Kyrock, Lindseyville, Mammoth Cave, Ollie, Prosperity, Rhoda,
Sunfish & Sweden)

Rates Fringes
IRONWORKER
Structural; Ornamental;
Reinforcing; Precast
Concrete ErectorsS........... S 27.91 21.11

IRON0103-004 08/01/2015

DAVIESS, HANCOCK, HENDERSON, HOPKINS, MCLEAN, OHIO, UNION &
WEBSTER COUNTIES

BUTLER COUNTY (Townships of Aberdeen, Bancock, Casey,
Dexterville, Dunbar, Elfie, Gilstrap, Huntsville, Logansport,
Monford, Morgantown, Provo, Rochester, South Hill & Welchs
Creek);

CALDWELL COUNTY (Northeastern third, including the Township of
Creswell);

CHRISTIAN COUNTY (Northern third, including the Townships of

http://www.wdol.gov/wdol/scafiles/davisbacon/KY102.dvb?v=8 8/26/2016
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Apex, Crofton, Kelly, Mannington & Wynns);

CRITTENDEN COUNTY (Northeastern half, including the Townships
of Grove, Mattoon, Repton, Shady Grove & Tribune);
MUHLENBERG COUNTY (Townships of Bavier, Beech Creek Junction,
Benton, Brennen, Browder, Central City, Cleaton, Depoy,
Drakesboro, Eunis, Graham, Hillside, Luzerne, Lynn City,
Martwick, McNary, Millport, Moorman, Nelson, Paradise,
Powderly, South Carrollton, Tarina & Weir)

Rates Fringes

IRON0492-003 05/01/2014

ALLEN, LOGAN, SIMPSON, TODD & WARREN COUNTIES

BUTLER COUNTY (Southern third, including the Townships of
Boston, Berrys Lick, Dimple, Jetson, Quality, Sharer, Sugar
Grove & Woodbury) ;

CHRISTIAN COUNTY (Eastern two-thirds, including the Townships
of Bennettstown, Casky, Herndon, Hopkinsville, Howell,
Masonville, Pembroke & Thompsonville);

EDMONSON COUNTY (Southern fourth, including the Townships of
Chalybeate & Rocky Hill);

MUHLENBERG COUNTY (Southern eighth, including the Townships of
Dunnior, Penrod & Rosewood)

IRON0782-006 05/01/2016

BALLARD, CALLOWAY, CARLISLE, FULTON, GRAVES, HICKMAN,
LIVINGSTON, LYON, MARSHALL, MCCRACKEN & TRIGG COUNTIES
CALDWELL COUNTY (Southwestern two-thirds, including the
Townships of Cedar Bluff, Cider, Claxton, Cobb, Crowtown,
Dulaney, Farmersville, Fredonia, McGowan, Otter Pond &
Princeton) ;

CHRISTIAN COUNTY (Western third, Excluding the Townships of
Apex, Crofton, Kelly, Mannington, Wynns, Bennettstown, Casky,
Herndon, Hopkinsville, Howell, Masonville, Pembroke &
Thompsonville) ;

CRITTENDEN COUNTY (Southwestern half, including the Townships
of Crayne, Dycusburg, Frances, Marion, Mexico, Midway,
Sheridan & Told)

Rates Fringes
Ironworkers:
Projects with a total
contract cost of
$20,000,000.00 or above..... $ 27.59 22.94
All Other Work.............. $ 26.00 21.52

LABO0189-005 07/01/2015

http://www.wdol.gov/wdol/scafiles/davisbacon/KY102.dvb?v=8 8/26/2016



MUHLENBERG - OHIO COUNTIES Page 6 ettt ID: 162953
121GR16M038 - FE02 Page 141 of 157

BALLARD, CALLOWAY, CARLISLE, FULTON, GRAVES, HICKMAN,
LIVINGSTON, LYON, MARSHALL & MCCRACKEN COUNTIES

Rates Fringes
Laborers:
GROUP 1.ttt ittt eaanns $ 22.30 12.46
GROUP 2. .ttt $ 22.55 12.46
GROUP 3. ..ttt $ 22.60 12.46
GROUP 4. ... ittt $ 23.20 12.46

LABORER CLASSIFICATIONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement
Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter
Tender; Cement Mason Tender; Cleaning of Machines;
Concrete; Demolition; Dredging; Environmental - Nuclear,
Radiation, Toxic & Hazardous Waste - Level D; Flagperson;
Grade Checker; Hand Digging & Hand Back Filling; Highway
Marker Placer; Landscaping, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper;
Wrecking of Concrete Forms; General Cleanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);
Brickmason Tender; Mortar Mixer Operator; Scaffold Builder;
Burner & Welder; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cement Handler;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
- Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated Grouter & Grinder
Machine Operator; Jackhammer; Pavement Breaker; Paving
Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven
Georgia Buggy & Wheel Barrow; Power Post Hole Digger;
Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind
Trencher; Sand Blaster; Concrete Chipper; Surface
Grinder; Vibrator Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; Gunnite
Operator & Mixer; Grout Pump Operator; Blaster; Side Rail
Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free
Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cement Finisher;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
- Levels A & B; Miner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal
Boring; Air Track Drillers (All Types); Powdermen &
Blasters; Troxler & Concrete Tester i1f Laborer is Utilized

LABO0189-006 07/01/2014
ALLEN, BUTLER, CALDWELL, CHRISTIAN, DAVIESS, EDMONSON, HANCOCK,

HOPKINS, LOGAN, MCLEAN, MUHLENBERG, OHIO, SIMPSON, TODD, TRIGG
& WARREN COUNTIES

http://www.wdol.gov/wdol/scafiles/davisbacon/KY102.dvb?v=8 8/26/2016
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Rates Fringes
Laborers:
GROUP 1.ttt ettt eeeeennnnns $ 22.66 11.10
GROUP 2.t i iiii it teeeenenenns S 22.91 11.10
GROUP 3. .. iiiiiiiieeienannn. $ 22.96 11.10
GROUP 4. ... iiiiteee i, $ 23.56 11.10

LABORER CLASSIFICATIONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement
Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter
Tender; Cement Mason Tender; Cleaning of Machines;
Concrete; Demolition; Dredging; Environmental - Nuclear,
Radiation, Toxic & Hazardous Waste - Level D; Flagperson;
Grade Checker; Hand Digging & Hand Back Filling; Highway
Marker Placer; Landscaping, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper;
Wrecking of Concrete Forms; General Cleanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);
Brickmason Tender; Mortar Mixer Operator; Scaffold Builder;
Burner & Welder; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cement Handler;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
- Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated Grouter & Grinder
Machine Operator; Jackhammer; Pavement Breaker; Paving
Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven
Georgia Buggy & Wheel Barrow; Power Post Hole Digger;
Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind
Trencher; Sand Blaster; Concrete Chipper; Surface
Grinder; Vibrator Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; Gunnite
Operator & Mixer; Grout Pump Operator; Blaster; Side Rail
Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free
Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cement Finisher;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
- Levels A & B; Miner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal
Boring; Air Track Drillers (All Types); Powdermen &
Blasters; Troxler & Concrete Tester if Laborer is Utilized

LABO0561-001 07/01/2016

CRITTENDEN, HENDERSON, UNION & WEBSTER COUNTIES

Rates Fringes

Laborers:
GROUP 1...iiiiiiiiiiiiinnnnn. $ 22.01 14.00
GROUP 2. .ttt S 22.26 14.00
GROUP 3. .ttt S 22.31 14.00
GROUP 4. ... ittt $ 22.91 14.00

http://www.wdol.gov/wdol/scafiles/davisbacon/KY102.dvb?v=8 8/26/2016
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LABORER CLASSIFICATIONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement
Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter
Tender; Cement Mason Tender; Cleaning of Machines;
Concrete; Demolition; Dredging; Environmental - Nuclear,
Radiation, Toxic & Hazardous Waste - Level D; Flagperson;
Grade Checker; Hand Digging & Hand Back Filling; Highway
Marker Placer; Landscaping, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper;
Wrecking of Concrete Forms; General Cleanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);
Brickmason Tender; Mortar Mixer Operator; Scaffold Builder;
Burner & Welder; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cement Handler;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
- Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated Grouter & Grinder
Machine Operator; Jackhammer; Pavement Breaker; Paving
Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven
Georgia Buggy & Wheel Barrow; Power Post Hole Digger;
Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind
Trencher; Sand Blaster; Concrete Chipper; Surface
Grinder; Vibrator Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; Gunnite
Operator & Mixer; Grout Pump Operator; Blaster; Side Rail
Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free
Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cement Finisher;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
- Levels A & B; Miner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal
Boring; Air Track Drillers (All Types); Powdermen &
Blasters; Troxler & Concrete Tester i1f Laborer is Utilized

PAIN0032-002 05/01/2016

BALLARD COUNTY

Rates Fringes

Painters:
Bridges...euee . $ 33.56 15.18
All Other Work.............. $ 31.26 15.18

Spray, Blast, Steam, High & Hazardous (Including Lead
Abatement) and All Epoxy - $1.00 Premium

PAIN(0118-003 06/01/2014

EDMONSON COUNTY:

http://www.wdol.gov/wdol/scafiles/davisbacon/KY102.dvb?v=8 8/26/2016
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Rates Fringes

Painters:
Brush & Roller.............. $ 18.50 11.97
Spray, Sandblast, Power
Tools, Waterblast & Steam
Cleaning. ... eeeeeeennnnn. $ 19.50 11.97

PAIN(0156-006 04/01/2015

DAVIESS, HANCOCK, HENDERSON, MCLEAN, OHIO, UNION & WEBSTER

COUNTIES
Rates Fringes
Painters:
BRIDGES
GROUP 1....iiiiiiinnennannn $ 27.60 12.85
GROUP 2. ittt et tiinenenns $ 27.85 12.85
GROUP 3. ittt i te i eiieennnns S 28.60 12.85
GROUP 4. ..t ii i i $ 29.60 12.85
ALL OTHER WORK:
GROUP 1. .ttt eiieinnn. S 26.45 12.85
GROUP 2. it ittt teieiieenenns $ 26.70 12.85
GROUP 3. ittt i iettiieeeenns S 27.45 12.85
GROUP 4. .. it ii i eieennn $ 28.45 12.85

PATINTER CLASSIFICATIONS

GROUP 1 - Brush & Roller

GROUP 2 - Plasterers
GROUP 3 - Spray; Sandblast; Power Tools; Waterblast;
Steamcleaning; Brush & Roller of Mastics, Creosotes, Kwinch

Koate & Coal Tar Epoxy

GROUP 4 - Spray of Mastics, Creosotes, Kwinch Koate & Coal
Tar Epoxy

PAIN0456-003 01/01/2015

ALLEN, BUTLER, LOGAN, MUHLENBERG, SIMPSON, TODD & WARREN

COUNTIES:
Rates Fringes
Painters:
BRIDGES
Brush & Roller............. S 23.25 9.95
Spray; Sandblast; Power
Tools; Waterblast & Steam
Cleaning.....oeeeeeeeeeennn. $ 24.25 9.95
ALL OTHER WORK
Brush & Roller............. $ 19.25 9.95

Spray; Sandblast; Power
Tools; Waterblast & Steam

http://www.wdol.gov/wdol/scafiles/davisbacon/KY102.dvb?v=8 8/26/2016
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Cleaning. . ..o e eeeeeennnn $ 20.25 9.95
ALL OTHER WORK - HIGH TIME PAY
Over 35 feet (up to 100 feet) - $1.00 above base wage
100 feet and over - $2.00 above base wage

DURING SPRAY PAINTING AND SANDBLASTING OPERATIONS, POT
TENDERS SHALL RECEIVE THE SAME WAGE RATES AS THE SPRAY
PAINTER OR NOZZLE OPERATOR

PAINO500-002 06/01/2015

CALDWELL, CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN, FULTON,
GRAVES, HICKMAN, HOPKINS, LIVINGSTON, LYON, MARSHALL, MCCRACKEN
& TRIGG COUNTIES:

Rates Fringes

Painters:
Bridges. v ot eiiii e i $ 26.85 12.35
All Other Work.............. $ 20.60 12.35

Waterblasting units with 3500 PSI and above - $.50 premium
Spraypainting and all abrasive blasting - $1.00 premium
Work 40 ft. and above ground level - $1.00 premium

* PLUM0184-002 07/01/2016
BALLARD, CALDWELL, CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN,

FULTON, GRAVES, HICKMAN, LIVINGSTON, LYON, MARSHALL, MCCRACKEN
and TRIGG COUNTIES

PLUM0502-004 08/01/2015

ALLEN, BUTLER, EDMONSON, SIMPSON & WARREN

PLUM0633-002 07/01/2015
DAVIESS, HANCOCK, HENDERSON, HOPKINS, LOGAN, MCLEAN,
MUHLENBERG, OHIO, TODD, UNION & WEBSTER COUNTIES:

Rates Fringes

TEAM0089-003 03/30/2014

http://www.wdol.gov/wdol/scafiles/davisbacon/KY102.dvb?v=8
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ALLEN, BUTLER, EDMONSON, LOGAN, SIMPSON & WARREN COUNTIES

Rates Fringes
Truck drivers:
Zone 1:
Group L. eiieeeieeneeeennnn $ 19.58 17.83
GrOUP 2 ettt eeeeeennenenans $ 19.76 17.83
GIrOUP 3.ttt tit it ieneenennn $ 19.84 17.83
Group 4. $ 19.86 17.83

GROUP 1 - Greaser; Tire Changer

GROUP 2 - Truck Mechanic; Single Axle Dump; Flat Bed; All
Terrain Vehicles when used to haul materials; Semi Trailer
or Pole Trailer when used to pull building materials and
equipment; Tandem Axle Dump; Driver of Distributors

GROUP 3 - Mixer All Types

GROUP 4 - Winch and A-Frame when used in transporting
materials; Ross Carrier; Fork Lift when used to transport
building materials; Driver on Pavement Breaker; Euclid and
Other Heavy Earth Moving Equipment; Low Boy; Articulator
Cat; Five Axle Vehicle

TEAM0215-003 03/31/2013

DAVIESS, HANCOCK, HENDERSON, HOPKINS, MCLEAN, MUHLENBERG, OHIO
& WEBSTER COUNTIES

Rates Fringes

TRUCK DRIVER
GroUP L. vee et eeeeeennnnnns $ 20.93 16.85
GrOUP 2ttt ittt eeeeeeeeannnn $ 21.16 16.85
GroUP 3.ttt ieetieeaenenaenns $ 21.23 16.85
Group 4. vveee i ieeeeienaenn. $ 21.24 16.85

GROUP 1: Greaser, Tire Changer
GROUP 2: Truck Mechanic

GROUP 3: Single Axle Dump; Flat Bed; All Terrain Vehicle when
used to haul materials; Semi Trailer or Pole Trailer when
used to pull building materials and equipment; Tandem Axle
Dump; Driver of Distributors; Mixer All Types

GROUP 4: Euclid and other heavy earth moving equipment; Low
Boy; Articulator Cat; 5 Axle Vehicle; Winch and A- Frame
when used in transporting materials; Ross Carrier; Fork
Lift when used to transport building materials; Driver on
Pavement Breaker

TEAM0236-001 03/31/2013

BALLARD, CALDWELL, CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN,

http://www.wdol.gov/wdol/scafiles/davisbacon/KY102.dvb?v=8 8/26/2016
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FULTON, GRAVES, HICKMAN, LIVINGSTON, LYON, MARSHALL,
MCCRACKEN, TODD & TRIGG COUNTIES

Rates Fringes

TRUCK DRIVER
Group l...iiii ittt $ 19.38 16.85
GrOUP 24ttt eeeteeeneeennnens $ 19.56 16.85
GrOUP 3.ttt et ieeeennnnnnnns $ 19.56 16.85
GroUp 4. vttt i it ieiaenn $ 19.66 16.85
GrOoUP Dttt ettt eeiaean $ 19.64 16.85

GROUP 1: Greaser, Tire Changer
GROUP 2: Truck Mechanic

GROUP 3: Single Axle Dump; Flat Bed; All Terrain Vehicle when
used to haul materials; Semi Trailer or Pole Trailer when
used to pull building materials and equipment; Tandem Axle
Dump; Drivers of Distributors

GROUP 4: Euclid and other heavy earth moving equipment; Low
Boy; Articulator Cat; Five Axle Vehicle; Winch and A-Frame

when used in transporting materials; Ross Carrier

GROUP 5: Mixer All Types

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate i1s a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers
A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or

"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:

http://www.wdol.gov/wdol/scafiles/davisbacon/KY102.dvb?v=8
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PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, 1s an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey 1s conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is

based.

WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:

http://www.wdol.gov/wdol/scafiles/davisbacon/KY102.dvb?v=8 8/26/2016
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an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

http://www.wdol.gov/wdol/scafiles/davisbacon/KY102.dvb?v=8 8/26/2016
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Fringe benefit amounts are applicable for all hours worked except when otherwise noted.

These rates are listed pursuant to the Kentucky Determination No. CR-16-1-HWY dated July 1,
2016.

No laborer, workman or mechanic shall be paid at a rate less than that of a Journeyman except
those classified as bona fide apprentices.

Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations
adopted by the Commissioner of Workplace Standards. Copies of these regulations will be
furnished upon request from any interested person.

Before using apprentices on the job the contractor shall present to the Contracting Officer written
evidence of registration of such employees in a program of a State apprenticeship and training
agency approved and recognized by the U. S. Bureau of Apprenticeship and Training. In the
absence of such a State agency, the contractor shall submit evidence of approval and registration
by the U. S. Bureau of Apprenticeship and Training.

The contractor shall submit to the Contracting Officer, written evidence of the established
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for
establishing such ratios and rates for the project under the applicable contract provisions.

TO: EMPLOYERSEEMPLOYEES

PREVAILING WAGE SCHEDULE:

The wages indicated on this wage schedule are the least permitted to be paid for the
occupations indicated. When an employee works in more than one classification, the
employer must record the number of hoursworked in each classification at the prescribed
hourly baserate.

OVERTIME:

Overtimeisto be paid after an employee works eight (8) hours a day or forty (40) hours a
week, whichever gives the employee the greater wages. At least time and one-half the base
rate isrequired for all overtime. A laborer, workman or mechanic and an employer may
enter into awritten agreement or a collective bar gaining agreement to work mor ethan eight
(8) hours a calendar day but not more than ten (10) hours a calendar day for the straight
timehourly rate. Wageviolationsor questionsshould bedirected to thedesignated Engineer
or the undersigned.

Director

Division of Construction Procurement
Frankfort, Kentucky 40622
502-564-3500



MUHLENBERG - OHIO COUNTIES Contract ID: 162953
121GR16MO038 - FEO02 Page 151 of 157

PART IV

INSURANCE



MUHLENBERG - OHIO COUNTIES Contract ID: 162953
121GR16MO038 - FEO02 Page 152 of 157

INSURANCE

The Contractor shall procure and maintain the following insurance in addition to the insurance required by law:

1) Commercial General Liability-Occurrence form — not less than $2,000,000 General aggregate,
$2,000,000 Products & Completed Aggregate, $1,000,000 Personal & Advertising, $1,000,000 each
occurrence.

2) Automobile Liability- $1,000,000 per accident
3) Employers Liability:

a) $100,000 Each Accident Bodily Injury
b) $500,000 Policy limit Bodily Injury by Disease
c) $100,000 Each Employee Bodily Injury by Disease

4) The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of
Insurance must contain one of the following statements:
a) "policy contains no deductible clauses.”
b) "policy contains (amount) deductible property damage clause but company
will pay claim and collect the deductible from the insured.”

5) KENTUCKY WORKMEN'S COMPENSATION INSURANCE. The contractor shall furnish evidence
of coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate
issued by the Workmen's Compensation Board.

The cost of insurance is incidental to all contract items. All subcontractors must meet the same minimum
insurance requirements.
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INSURANCE
(Railroad Involvement)

The Contractor shall procure and maintain the following insurance in addition to the insurance required by law:

1) Commercial General Liability-Occurrence form — not less than $2,000,000 General aggregate,
$2,000,000 Products & Completed Aggregate, $1,000,000 Personal & Advertising, $1,000,000 each
occurrence.

2) Automobile Liability- $1,000,000 per accident
3) Employers Liability:

a) $100,000 Each Accident Bodily Injury
b) $500,000 Policy limit Bodily Injury by Disease
c) $100,000 Each Employee Bodily Injury by Disease

4) The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of
Insurance must contain one of the following statements:
a) "policy contains no deductible clauses."
b) "policy contains (amount) deductible property damage clause but company
will pay claim and collect the deductible from the insured.”

5) KENTUCKY WORKMEN'S COMPENSATION INSURANCE. The contractor shall furnish evidence
of coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate
issued by the Workmen's Compensation Board.

6) RAILROAD PROTECTIVE LIABILITY INSURANCE. The policy shall name the railroad as the
Named Insured and the limit of liability shall be not less than $5,000,000 combined single limit for
Bodily Injury and Property Damage per occurrence, subject to a $10,000,000 aggregate limit per annual
policy period. If the project involves a rail facility where passenger trains operate, the insurance limits
required that are not less than a combined single limit of $5,000,000 each occurrence and $10,000,000 in
the aggregate applying separately to each annual period. The original of this policy must be submitted
for the railroad’s approval and filing prior to the commencement of work on this project.

The cost of insurance is incidental to all contract items. All subcontractors must meet the same minimum
insurance requirements.
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PROPOSAL BID ITEMS

Section: 0001 - BRIDGES

LINE

0010

0020

0030

0040

0050

0060

0070

BID CODE

02650

03298

03299

08100

08150

08434

08540

Section: 0002 - BRIDGES

LINE

0080

0090

BID CODE

02650

08434

Section: 0003 - BRIDGES

LINE BID CODE

0100

0110

0120

0130

0140

02650

03298

08150

08434

08540

Section: 0004 - DEMOB

LINE BID CODE

0150
0160

02568
02569

Page 1 of 1
Report Date  9/2/16
ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
MAINTAIN & CONTROL TRAFFIC
- 089B00046N 1.00 LS $
EXPAN JOINT REPLACE 4 IN
- 089B00046N 30.00 LF $
ARMORED EDGE FOR CONCRETE
- 089B00046N 30.00 LF $
CONCRETE-CLASS A
- 089B00046N 2.00 CUYD $
STEEL REINFORCEMENT
- 089B00046N 330.00 LB $
CLEAN & PAINT STRUCTURAL STEEL
- 089B00046N 1.00 LS $
JOINT SEALING
- 089B00046N 30.00 LF $
ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
MAINTAIN & CONTROL TRAFFIC
- 092B00094N 1.00 LS $
CLEAN & PAINT STRUCTURAL STEEL
- 092B00094N 1.00 LS $
ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
MAINTAIN & CONTROL TRAFFIC
- 092B00094N 1.00 LS $
EXPAN JOINT REPLACE 4 IN
- 089B00046N 28.00 LF $
STEEL REINFORCEMENT
- 092B00094N 135.00 LB $
CLEAN & PAINT STRUCTURAL STEEL
- 092B00094N 1.00 LS $
JOINT SEALING
- 092B00094N 85.00 LF $
ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
MOBILIZATION 1.00 LS $

DEMOBILIZATION 1.00 LS $



